



# Public Health Engineering Department

Government of West Bengal

## Tender: NIT- 04 of EE/RD/PHED of 2021-2022

### 1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	UTTAR DINAJPUR	Inviting Authority		Executive Engineer, Raiganj Division			
Tender Id	NIT- 04 of EE/RD/PHED of 2021-2022			Memo No	1811/RD/PHE	Memo Date	14-09-2021
Description	Laying of Additional Pipe Line for Retrofitting of different Water Supply Schemes for installation of FHTC under Raiganj Division P.H.E. Dte.						
Estimated Work Value	-						

### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	The Executive Engineer, Raiganj Division, P.H.E. Dte	Payable At	Raiganj
-----------	----	----------	--------------	------------	--	------------	---------

### 3. Critical Dates

Tender Publish Date	14-09-2021 10:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	27-09-2021 02:00 PM
Last Date of Application	22-09-2021 02:00 PM	Last Date of Permission	23-09-2021 04:00 PM
Last Date of Submission	27-09-2021 02:00 PM	Tech Bid Opening Date	27-09-2021 03:00 PM
Fin Bid Opening Date		Tech Bid Uploading Date	
		Time	
Uploading Bid Date Time			

### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Laying of Additional Pipe Line for Retrofitting of Majhihar Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte. (Part-B)	4,74,359.21	30 days	9,487.00
2	Laying of Additional Pipe Line for Retrofitting of Majhihar Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte. (Part-A)	4,74,200.78	30 days	9,484.00
3	Laying of Additional Pipe Line for Retrofitting of Chandanpur Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte. (Part-B)	3,93,794.69	30 days	7,876.00
4	Laying of Additional Pipe Line for Retrofitting of Chandanpur Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte. (Part-A)	3,93,794.69	30 days	7,876.00
	Laying of Additional Pipe Line for Retrofitting of Purba Durlavpur Water			

5	Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte. (Part-B)	4,85,269.29	30 days	9,705.00
6	Laying of Additional Pipe Line for Retrofitting of Joyhat Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte. (Part-B)	4,85,280.27	30 days	9,706.00
7	Laying of Additional Pipe Line for Retrofitting of Sahavita Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte. (Part-B)	4,30,666.59	30 days	8,613.00
8	Laying of Additional Pipe Line for Retrofitting of Barua Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte. (Part-B)	4,85,545.36	30 days	9,711.00
9	Laying of Additional Pipe Line for Retrofitting of Sitgram Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte. (Part-B)	4,85,043.10	30 days	9,701.00
10	Laying of Additional Pipe Line for Retrofitting of Deona Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte. (Part-B)	4,41,654.61	30 days	8,833.00
11	Laying of Additional Pipe Line for Retrofitting of Goagaon Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte.	3,36,924.19	30 days	6,738.00
12	Laying of Additional Pipe Line for Retrofitting of Intia Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte. (Part-B)	4,75,173.03	30 days	9,503.00
13	Laying of Additional Pipe Line for Retrofitting of Lodhon Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte. (Part-B)	4,53,103.66	30 days	9,062.00
14	Laying of Additional Pipe Line for Retrofitting of Mahadevpur Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte. (Part-B)	4,85,385.21	30 days	9,708.00
15	Laying of Additional Pipe Line for Retrofitting of Mahua Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte. (Part-I)	4,78,095.99	30 days	9,562.00
16	Laying of Additional Pipe Line for Retrofitting of Mahua Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte. (Part-II)	4,79,299.45	30 days	9,586.00
17	Laying of Additional Pipe Line for Retrofitting of Mahua Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte. (Part-III)	4,70,255.96	30 days	9,405.00
18	Laying of Additional Pipe Line for Retrofitting of Matikunda Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte.(Part-II)	3,64,062.90	30 days	7,281.00
19	Laying of Additional Pipe Line for Retrofitting of Pawakhali Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte. (Part B)	4,85,397.94	30 days	9,708.00
20	Laying of Additional Pipe Line for Retrofitting of Pokheria Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte.	3,80,718.86	30 days	7,614.00
21	Laying of Additional Pipe Line for Retrofitting of Biprit Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte.	1,38,056.17	30 days	2,761.00
22	Laying of Additional Pipe Line for Retrofitting of Choprabari Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte.	1,38,056.17	30 days	2,761.00
23	Laying of Additional Pipe Line for Retrofitting of Barobilla Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte.	2,16,706.25	30 days	4,334.00

24	Laying of Additional Pipe Line for Retrofitting of Debiganj Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte.	2,56,868.37	30 days	5,137.00
25	Laying of Additional Pipe Line for Retrofitting of Dakshin Jibhakata Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte.	1,38,056.17	30 days	2,761.00
26	Laying of Additional Pipe Line for Retrofitting of Bhagabati Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte.	2,76,112.35	30 days	5,522.00
27	Laying of Additional Pipe Line for Retrofitting of Majlishpur Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte.	2,16,706.25	30 days	4,334.00
28	Laying of Additional Pipe Line for Retrofitting of Tungail Bilpara Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte.	4,54,992.20	30 days	9,100.00
29	Laying of Additional Pipe Line for Retrofitting of Sherpur Water Supply Scheme for installation of FHTC under Raiganj Division P.H.E. Dte.	4,50,867.83	30 days	9,017.00

#### 6. Attachments

Sl No	File Name
1	img876.pdf

## Corrigendum: NIT No. - 04 of EE/RD/PHED of 2021-2022

Executive Engineer, Raiganj Division  
UTTAR DINAJPUR

#### 1. General Information

Corrigendum Id	NIT No. - 04 of EE/RD/PHED of 2021-2022	Memo No	1898/RD/PHE	Memo Date	27-09-2021
Description	Laying Additional Pipeline for Retrofitting under different Water Supply Scheme in different Blocks under Raiganj Division, P.H.E. Dte.				
Estimated Work Value	-				

#### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

#### 3. Critical Dates

Corrigendum Publish Date	27-09-2021 01:15 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission		Last Date of Submission	29-09-2021 02:00 PM
Tech Bid Opening Date	29-09-2021 03:00 PM	Fin Bid Opening Date	

#### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

#### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Date Extension			

#### 6. Attachments

Sl No	File Name
1	DATE_Corrigendum.pdf