



Public Health Engineering Department

Government of West Bengal

Tender: 21/2018-19/EE/DWSD/PHE Dte

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	OT
District	PASCHIM BARDDHAMAN		Inviting Authority	Executive Engineer, Durgapur W/S Division			
Tender Id	21/2018-19/EE/DWSD/PHE Dte			Memo No	218/DWSD	Memo Date	08-03-2019
Description	25 Nos different types of works for maintenance nature for on-going scheme						
Estimated Work Value	0.00						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	The Executive Engineer,Durgapur W/s Division, PHE Dte	Payable At	Durgapur
-----------	----	----------	--------------	------------	---	------------	----------

3. Critical Dates

Tender Publish Date	13-03-2019 06:00 AM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	18-03-2019 02:00 AM
Last Date of Permission		Last Date of Submission	20-03-2019 02:00 AM
Tech Bid Opening Date		Fin Bid Opening Date	20-03-2019 02:30 AM

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Repairing of old valve chamber and construction of 3 Nos new valve chamber for distribution main and its branch pipe line at at Protappur ,Jamgora,Nachan, Dhabani village under Gourbazar-Ichhapur W/s Scheme under DWSD,PHE Dte	288063.00	15 Days	5761.00
2	Balance work and for the work of laying distribution system at Ajordha of Basudha W/S Scheme (Part-II) at Kanksa Block under DWSD,PHE Dte	489116.00	20 days	9782.00
3	Distribution pipe line at Kalikapur and Pratappur and others allied works under Gourbazar-Ichhapur W/s Scheme under DWSD,PHE Dte	150384.00	15 Days	3008.00
4	Construction of store encircling columns of OHR ,colouring guard room and boundary wall at Madhaiganj OHR H/W site under RCFA Part-III W/s Scheme (Zone-I)	195757.00	30 Days	3915.00
5	Supplying,spreading and consolidating moorum at the embankment of canal from namo Sagarbhanga to SRMB boundary wall for surface based	124601.00	10 Days	2492.00

	water supply Scheme for Panagarh Industrial Park.			
6	Laying UPVC pipe line at Arati ICDS,Bauri Para ,ICDS ,Bagdi para Bamun pukur to gorai House at Arati and Patsawra village ,reparing valve chambers and other allied works under improvement of Gourbazar-Ichhapur W/s Scheme under DWSD, PHE Dte.	482109.00	25 Days	9642.00
7	Construction of approach road at Domra H/W site under Tilakchandrapur W/s Scheme under DWSD, PHE Dte	233513.00	20 Days	4670.00
8	Additional work at Hetedoba and construction of internal road at Hetedoba (800 M3) OHR site under Gourbazar-Ichhapur W/s Scheme under DWSD,PHE Dte	254143.00	20 Days	5083.00
9	Balance work for the Loudoha Sub-district laboratory under DWSD, PHE Dte	485814.00	30 Days	9716.00
10	Beautification of comppond at Nachan H/.W Site under Improvement of Gourbazar-Ichhapur W/s Scheme under DWSD,PHE Dte	419950.00	30 Days	8399.00
11	Balance work and laying UPVC pipe line for the work of laying distribution system of Basudha W/s Scheme(Part-V) at Kanksa block under DWSD,PHE Dte	488770.00	25 Days	9775.00
12	Balance work and for the work of laying distribution system at Ajordha Hattala of Basudha W/S Scheme (Part-II) at Kanksa Block under DWSD,PHE Dte	354753.00	20 Days	7095.00
13	Supplying,fitting &fixing of barbed wire at Amdohi boosting station under Jamgora-Jagannathpur W/s Scheme under DWSD ,PHE Dte	122580.00	15 Days	2452.00
14	Laying UPVC pipe line and change existing damage AC pipe to UPVC pipe line including allied works at Tilaboni and its adjoining area with in loudoha distribution area under RCFA Pt-III W/s Scheme Division under DWSD,PHE Dte.	415606.00	25 Days	8312.00
15	Surging of 10 Nos tube well including withdrawing pumping machinery setting the same correcting cable line and other allied works at Ajoy river bed tube well at Ramnagar H/W site under RCFA Pt-III W/s Scheme under DWSD,PHE Dte	359314.00	20 Days	7186.00
16	Surging of 10 Nos tube well including withdrawing pumping machinery setting the same correcting cable line and other allied works at Pansuili H/W site under RCFA Pt-III W/s Scheme (Zone-I)	359315.00	20 Days	7186.00
17	Emergent shifting of UPVC pipe line due to local demand in fornt of Amdohi Boosting station at Amdohi village More to Amdohi village including allied works under Improvement of Gourbazar-Ichhapur W/s Scheme under DWSD,PHE Dte	175295.00	15 Days	3506.00
	Sinking of 200 mm dia river bed tube well along with laying 100 mm dia			

18	collecting mains at Pansuili H/W site (2 Nos) under RCFA Pt-III W/s Scheme (Zone-I)	495788.00	30 Days	9916.00
19	Balance work of laying distribution system of Basudha W/s Scheme(Part-IV) at Kanksa block under DWSD,PHE Dte	359850.00	20 Days	7197.00
20	Laying DI pipe (K7) for water supply from Milon ruidas shop to Gosal mandir at Madhaipur and laying UPVC pipe line Sanapati ruidas house to sanatan ruidas house , Majhi para ICDS to majhi para and papu sarkar house to Madhaipur hindi school of RCA Part-III W/s Scheme under DWSD, PHE Dte	214603.00	20 Days	4292.00
21	Laying UPVC pipe line and change existing damage AC pipe to UPVC pipe line including allied works at Nabaghanapur and its adjoining area within Loudoha distributin area under RCFA Pt-III W/s Scheme under DWSD, PHE Dte	483920.00	25 Days	9678.00
22	Surging of 08 Nos tube well including withdrawing pumping machinery setting the same correcting cable line and other allied works at Bhaburia river bed tube well site under Jamgora-Jagannathpur and Gourbazar-Ichhapur W/s Scheme	287451.00	15 Days	5749.00
23	Construction of 1(One) No culvert near river bed tube well site of Ajoy at Bhaburia under Gourbazar-Ichhapur W/s Scheme under DWSD,PHE Dte	333745.00	60 Days	6675.00
24	Repairing of old valve chamber and construction of 5 Nos new valve chamber with construction of 2 nos thrust block for raising main from Bhaburia H/W site to Jagannathpur via Amdohi and rising main from Amdohi to Nachan and raising main from Nachan H/W site to Hetedoba H/W site under Gourbazar-Ichhapur W/s Scheme under DWSD,PHE Dte	479862.00	20 Days	9597.00
25	Withdrawing the existing UPVC pipe line at Hetedoba More to Ichhapur High School More and relaying with new pipe and others allied works under Gourbazar-Ichhapur W/s Scheme under DWSD,PHE Dte	163401.00	20 Days	3268.00

6. Attachments

Sl No	File Name
1	Annexture with Schedule.xlsx
2	NIT-21-18-19-EE.docx
3	WB_Form_2911.pdf