



Public Health Engineering Department

Government of West Bengal

Tender: 05/LSD/PHE/2018-2019

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	OT
District	MURSHIDABAD	Inviting Authority		Executive Engineer, Murshidabad Division			
Tender Id	05/LSD/PHE/2018-2019			Memo No	297/LSD	Memo Date	08-03-2019
Description	DIFFERENT REPAIR, RENOVATION LAYING AND CONSTRUCTION OF BOUNDARY WALL, LSD SUB-DIVN.						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	EE/MSD	Payable At	BERHAMPORE
-----------	----	----------	--------------	------------	--------	------------	------------

3. Critical Dates

Tender Publish Date	11-03-2019 01:00 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	25-03-2019 02:00 PM
Last Date of Permission	26-03-2019 03:00 PM	Last Date of Submission	27-03-2019 02:00 PM
Tech Bid Opening Date	27-03-2019 03:00 PM	Fin Bid Opening Date	

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	(SL-1) Repair and Renovation of Transformer Room of Murshidabad Water Supply Scheme under Lalbagh Sub Division, P.H.E. Dte. in the district of Murshidabad.	185540.00	45 DAYS	4000.00
2	(SL-2) Repair and Renovation of Switch Room Cum Panel Board Room of Murshidabad Water Supply Scheme under Lalbagh Sub Division, P.H.E. Dte. in the district of Murshidabad.	164705.00	45 DAYS	3500.00
3	(SL-3) Repair and Maintenance of Dual Unit Staff Quarter of Murshidabad Water Supply Scheme under Lalbagh Sub Division, P.H.E. Dte.in the of District Murshidabad.	468119.00	45 DAYS	9500.00
4	(SL-4) Laying of Risingmain & different dia U.P.V.C. Pipe line for Distribution Network with supply of materials for Pipe Line under Improvement work of Habaspur Water Supply Scheme under Lalbagh Sub-Division,P.H.E. Dte. In the of District Murshidabad	462475.00	30 DAYS	9500.00
5	(SL-5) Construction of boundary wall at 3rd tubewell site of Habaspur water supply scheme under Bhagawangola Block-i, dist: Murshidabad.	340568.00	45 DAYS	7000.00

6	(SL-6) Construction of boundary wall at 2nd tubewell site of Bhandra water supply scheme under Bhagawangola Block-I, dist: Murshidabad.	322150.00	45 DAYS	6500.00
7	(SL-7) Laying of Risingmain & different dia U.P.V.C. Pipe line for Distribution Network with supply of materials for Pipe Line under Improvement work of Bhandra Water Supply Scheme under Lalbagh Sub-Division,P.H.E. Dte. In the of District Murshidabad.	473100.00	30 DAYS	9500.00
8	(SL-8) Laying of different dia U.P.V.C. Pipe line for Distribution Network with supply of materials for Pipe Line under Improvement work of Bhandra Water Supply Scheme under Lalbagh Sub-Division,P.H.E. Dte. In the of District Murshidabad	478190.00	30 DAYS	10000.00
9	(SL-9) Installation of networking CCTV Surveillance within the office premises of Jiaganj Ajimganj water treatment plant under MSD,Division,PHE Dte.	484000.00	30 DAYS	10000.00

6. Attachments

Sl No	File Name
1	SL-8.pdf
2	SL-3.pdf
3	NOTICE 05-LSD 18-19.pdf
4	WBF 2911 (II).pdf
5	SL-6.pdf
6	SL-2.pdf
7	SL-7.pdf
8	SL-5.pdf
9	SL-1.pdf
10	SL-4.pdf
11	SL-9.pdf