



Public Health Engineering Department

Government of West Bengal

Tender: 2020_PHED_268729_1, 2, 3 & 4

1. General Information

Type	NIT	Category	Works	Mode	ONLINE	Method	Open Tender
District	PURBA BARDHAMAN	Inviting Authority		Executive Engineer, Burdwan Division			
Tender Id	2020_PHED_268729_1, 2, 3 & 4			Memo No	419/BWD	Memo Date	28-01-2020
Description	Extension of different dia. uPVC pipeline of different Piped W/S. Scheme [Sl. No. 01 to 04]						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	NEFT/RTGS	Payable To	Executive Engineer, Burdwan Divn., PHE. Dte.	Payable At	Burdwan
-----------	----	----------	-----------	------------	--	------------	---------

3. Critical Dates

Tender Publish Date	28-01-2020 03:00 PM	Sale/Submission Start Date	03-02-2020 02:30 PM
Download Start Date	28-01-2020 03:30 PM	Sale/Download End Date	17-02-2020 02:00 PM
Last Date of Application	17-02-2020 02:00 PM	Last Date of Permission	
Last Date of Submission	17-02-2020 02:00 PM	Tech Bid Opening Date	19-02-2020 02:30 PM
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	03-02-2020 02:00 PM	Venue	O/o. Executive Engineer, Burdwan Divn., PHE. Dte.	Address	Purta Bhawan, 2nd Floor, Sadarghat, Purba Bardhaman, PIN 713103
------	---------------------	-------	---	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Extension of pipe line at BUDBUD CANAL PAR COLONEY & MANKAR VILLAGE in Connection with Augmentation of Mankar (Zone-I& II) Pipe Water Supply Scheme, at Galsi-I Block within Durgapur Sub-Division under Burdwan Division, PHE Dte.	28,82,408	30 Days	57,648.00
	Extension of 200 mm dia UPVC Pipeline from Ghoshpara more (Sec 20-21- 22-120-124) of Zone-I to up to Sinhari Pump House for interconnection with existing distribution line of Sinhari W/S Scheme & relaying of 225 mm dia			

2	UPVC Pipeline (Sec 20-220-23-125) & 200 mm dia UPVC Pipeline (Sec 125-126-32) for damage portion from Ghoshpara more of Zone-I towards Alunir Math at Sardanga & extension of 75 mm dia UPVC Pipeline at Sardanga under Surface Based W/S Scheme in the Arsenic affected areas of Purbast	22,16,923	30 Days	44,338.00
3	Laying of different dia DI Pipes & UPVC Pipes (from sec 32-12-11-9 To ... 2-97-98A) along Debipur to Bulbulitala Road from 0.00 KMP to 18.74 KMP due to widening and strengthening work of Debipur-Bulbulitala road by PW (Rds) Dte. of Sultanpur & it's adjoining mouzas Water Supply Scheme within Kalna Sub-Division under Burdwan Division, PHE Dte. (PART - A)	23,47,971	30 Days	46,959.00
4	Laying of different dia DI Pipes & UPVC Pipes (from sec 98A-98-107-109.....124) along Debipur to Bulbulitala Road from 0.00 KMP to 18.74 KMP due to widening and strengthening work of Debipur-Bulbulitala road by PW (Rds) Dte. of Sultanpur & it's adjoining mouzas Water Supply Scheme within Kalna Sub-Division under Burdwan Division, PHE Dte. (PART - B)	23,56,324	30 Days	47,127.00

6. Attachments

Sl No	File Name
1	Latest_WBF_2911.pdf
2	BOQ_Sultanpur_P.B.xls
3	Scope_Of_Work_SL_03.pdf
4	Scope_Of_Work_SL_02.pdf
5	eNIT-36.pdf
6	Scope_Of_Work_SL_01.pdf
7	BOQ_Sultanpur_P.A.xls
8	BOQ_Mankar.xls
9	SPECIFICATION_LDS&Supply.pdf
10	Scope_Of_Work_SL_04.pdf
11	BOQ_Surface_Ghoshpara.xls