



Public Health Engineering Department

Government of West Bengal

Tender: 02-TFG-2020-2021

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	COOCH BEHAR		Inviting Authority	Executive Engineer, Coochbehar Division			
Tender Id	02-TFG-2020-2021			Memo No	487/TFG	Memo Date	24-09-2020
Description	02-TFG-2020-2021 Different types of works under Tufanganj Sub-Division, PHE Dte						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	24-09-2020 06:45 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	06-10-2020 02:00 PM
Last Date of Application	01-10-2020 02:00 PM	Last Date of Permission	05-10-2020 04:30 PM
Last Date of Submission	06-10-2020 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	06-10-2020 04:00 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Diversion of DI or GI Pipe line above pillar with withdrawing & relaying of DI damaged pipe due to extension work of S.H at DEWCHORAI W/S Scheme under Tufanganj Sub – Division, P.H.E Dte.	₹ 3,30,402.00	15 days	₹ 6,700.00
2	Bridge crossing Work with GI Pipe & New Constructed Street Stand Post with protection work at NAKKATIGACHI W/S Scheme under Tufanganj Sub – Division, P.H.E Dte.	₹ 4,90,148.00	30 days	₹ 9,900.00
3	Construction of Boundary wall and New Tube well connection with CI / DI/DF pipe line at SD HOSPITAL (Tufanganj-M) under Tufanganj Sub – Division,P.H.E Dte.	₹ 3,05,083.00	15 days	₹ 6,200.00
4	Repairing Work of Boundary Wall, Pump House at Head Work site, 2nd site and other allied works related to pipe line at CHHATOA W/S Scheme under	₹ 4,49,137.00	30 days	₹ 9,000.00

	Tufanganj Sub - Division, P.H.E Dte.			
5	Repairing work of Pump House, Footpath and new construction of Boundary Wall at 5 No. Tube Well site , word No. -5 at Tufanganj (M) W.S.S under Tufanganj Sub - Division, P.H.E Dte.	₹ 4,75,435.00	30 days	₹ 9,550.00
6	Laying of GI Pipe Line along with construction of RCC pillar at BHURKUSH PWSS under Tufanganj Sub - Division., P.H.E Dte.	₹ 2,71,429.00	30 days	₹ 5,500.00
7	Laying of UPVC Pipe Line along with construction of street standpost with Rcc pillar at BHURKUSH PWSS under Tufanganj Sub - Division., P.H.E Dte.	₹ 3,81,735.00	40 days	₹ 7,700.00

6. Attachments

Sl No	File Name
1	Schedule SI-04 NIT-02-TFG-20-21.pdf
2	Schedule SI-05 NIT-02-TFG-20-21.pdf
3	ANNEXURE NIT - 02(2020 -2021) (3).pdf
4	Schedule SI-03 NIT-02-TFG-20-21.pdf
5	West Bengal Form No. 2911 NEW.pdf
6	Schedule SI-06 NIT-02-TFG-20-21.pdf
7	Schedule SI-02 NIT-02-TFG-20-21.pdf
8	NOTICE TFG NIT 02 2020-21.pdf
9	Schedule SI-01 NIT-02-TFG-20-21.pdf
10	Schedule SI-07 NIT-02-TFG-20-21.pdf

Corrigendum: CORRIGENDUM-I

Executive Engineer, Coochbehar Division
COOCH BEHAR

1. General Information

Corrigendum Id	CORRIGENDUM-I	Memo No	495/TFG	Memo Date	05-10-2020
Description	Due to some changes NIT-02-TFG-2020-2021				
Estimated Work Value	-				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Corrigendum Publish Date	05-10-2020 02:50 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	06-10-2020 02:00 PM
Last Date of Permission	07-10-2020 04:30 PM	Last Date of Submission	08-10-2020 02:00 PM

Tech Bid Opening Date	Fin Bid Opening Date	08-10-2020 04:00 PM
-----------------------	----------------------	---------------------

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	-			

6. Attachments

Sl No	File Name
1	Corrigendum-I TFG.pdf