



Public Health Engineering Department

Government of West Bengal

Tender: 11/AE (HQ)/HD/PHED OF 2020-2021

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	HOWRAH	Inviting Authority		Executive Engineer, Howrah Division			
Tender Reference	11/AE (HQ)/HD/PHED OF 2020-2021	Estimate Put to Tender		Memo No	484/HD	Memo Date	22-02-2021
e Tender Id		Description	Different kinds of works of Surface based water supply Scheme under Howrah Division P.H.E. Dte.				
Estimated Work Value	51,63,443.87						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	The Executive Engineer, Howrah Division, PHE Dte	Payable At	Howrah
-----------	----	----------	--------------	------------	--	------------	--------

3. Critical Dates

Tender Publish Date	22-02-2021 04:25 AM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	05-03-2021 02:00 AM
Last Date of Application	03-03-2021 01:00 AM	Last Date of Permission	
Last Date of Submission	05-03-2021 02:00 AM	Tech Bid Opening Date	05-03-2021 04:00 AM
Fin Bid Opening Date	05-03-2021 04:00 AM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	M.S plate work at chlorination room at Lakhanpur CWR Site of Bally Jagacha (phase-II) Surface based water supply Scheme under Howrah Division P.H.E. Dte.	57895.81	15 Days	2.5% of Amount put to tender
2	Restoration of bituminous road at Jagadispur more damaged during laying of 450 mm dia D.I Rising Main. under Bally Jagacha (Phase-II) Surface based water supply Project under Howrah Division PHE Dte. Howrah. (Part-B)Length=40m.	100190.38	20 Days	2% of Amount put to tender.

3	Restoration of bituminous road from Laxmanpur C.W.R Site to Pipli more damaged during lying of 450 mm dia D.I Rising Main. under Bally Jagacha (Phase-II) Surface based water supply Project under Howrah Division PHE Dte. Howrah. (Part-A) Length=50m.	128031.48	20 Days	2% of Amount put to tender.
4	Pilling work for construction of boundary wall at Lakhanpur CWR Site of Bally Jagacha (phase-II) Surface based water supply scheme under Howrah Division P.H.E. Dte.	485412.10	30 Days	2% of Amount put to tender.
5	Land Development work at Lakhanpur CWR Site under Bally Jagacha (Phase-II) Surface based water supply Project under Howrah Division PHE Dte. Howrah.(Part-1)	483358.93	30 Days	2% of Amount put to tender.
6	Land Development work at Lakhanpur CWR Site under Bally Jagacha (Phase-II) Surface based water supply Project under Howrah Division PHE Dte. Howrah.(Part-2)	471758.32	30 Days	2% of Amount put to tender.
7	Restoration of road in uncovered areas in Zone-1 & 2. under Bally Jagacha (Phase-II) Surface based water supply Project under Howrah Division PHE Dte. Howrah Length- 750m. (Part-I)	432743.43	30 Days	2% of Amount put to tender.
8	Construction of Drain at Khirodamoyee pry school in Jagadispur in connection with rising main line of Bally Jagacha (phase-II) Surface based water supply scheme under Howrah Division P.H.E. Dte.	464178.43	30 Days	2% of Amount put to tender.
9	Restoration of road in uncovered areas in Zone-1 & 2. under Bally Jagacha (Phase-II) Surface based water supply Project under Howrah Division PHE Dte. Howrah Length- 800m. (Part-2)	461625.97	30 Days	2% of Amount put to tender.
10	Restoration of Road at Dansi pond site Zone-2 under Bally Jagacha (Phase-II) Surface based water supply Project under Howrah Division PHE Dte. Howrah. (length of Road=85 m.)	452011.99	30 Days	2% of Amount put to tender.
11	Restoration of concrete road for laying of (DI line-200/250 mm dia) in Zone-1 & II, under Bally Jagacha (Phase-II) Surface based water supply Project under Howrah Division PHE Dte. Howrah.	481991.07	30 Days	2% of Amount put to tender.
12	Construction of boundary wall at Lakhanpur CWR Site of Bally Jagacha (phase-II) Surface based water supply scheme under Howrah Division P.H.E. Dte.	342793.50	30 Days	2% of Amount put to tender.
13	Repairing of A.C & C.I Pipe line during laying of 450 mm D.I Delivery Main Pipe line at different locations in Zone - I of Bally Jagacha (Phase - II) Surface based water supply scheme under Howrah Division, P.H.E. Dte.	317444.13	30 Days	2% of Amount put to tender.
14	M.S pipe line work near Khirodamoyee pry school in Jagadispur in connection with rising main line of Bally Jagacha (phase-II) Surface based water supply scheme under Howrah Division P.H.E. Dte.	484008.33	30 Days	2% of Amount put to tender.

6. Attachments

--	--	--	--	--

Sl No	File Name
1	NIT_11_HQ_2020_21.pdf