



Public Health Engineering Department

Government of West Bengal

Tender: NIT NO. – 02 OF EE/MD/PHED OF 2020-2021 OF THE EXECUTIVE ENGINEER, MALDA DIVISION, PHE DTE.

1. General Information

Type	NIT	Category	Works	Mode	ONLINE	Method	Open Tender
District	MALDA	Inviting Authority		Executive Engineer, Malda Division			
Tender Id	NIT NO. – 02 OF EE/MD/PHED OF 2020-2021 OF THE EXECUTIVE ENGINEER, MALDA DIVISION, PHE DTE.			Memo No	1588/MD	Memo Date	09-07-2020
Description	Different works.						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	15-07-2020 10:00 AM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	06-08-2020 05:00 PM
Last Date of Application	06-08-2020 05:00 PM	Last Date of Permission	
Last Date of Submission	06-08-2020 05:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	10-08-2020 10:00 AM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Providing Functional Household Tap Connection (FHTC) in connection with Jal Jeevan Mission (JJM) under command area of ADHNA Water Supply Scheme at Gazole Block under Malda Division, PHE Dte.	4753183.62	30 days, starting from the date of issue of formal work order.	95070.00
2	Providing Functional Household Tap Connection (FHTC) in connection with Jal Jeevan Mission (JJM) under command area of BEJPURA Water Supply Scheme at Harishchandrapur-II Block under Malda Division, PHE Dte.	6835479.62	45 days, starting from the date of issue of formal work order.	136715.00
	Providing Functional Household Tap Connection (FHTC) in connection with		60 days, starting	

3	Jal Jeevan Mission (JJM) under command area of BHAIRABPUR Water Supply Scheme at Harishchandrapur-II Block under Malda Division, PHE Dte.	9232639.47	from the date of issue of formal work order.	184660.00
4	Providing Functional Household Tap Connection (FHTC) in connection with Jal Jeevan Mission (JJM) under command area of DAKSHIN BRINDABANBATI Water Supply Scheme at Habibpur Block under Malda Division, PHE Dte.	5796008.62	30 days, starting from the date of issue of formal work order.	115930.00
5	Providing Functional Household Tap Connection (FHTC) in connection with Jal Jeevan Mission (JJM) under command area of GOBINDAPUR Water Supply Scheme at Gazole Block under Malda Division, PHE Dte.	6008436.67	45 days, starting from the date of issue of formal work order.	120170.00
6	Providing Functional Household Tap Connection (FHTC) in connection with Jal Jeevan Mission (JJM) under command area of GUN SANKRUL Water Supply Scheme at Malda Old Block under Malda Division, PHE Dte.	7450094.51	45 days, starting from the date of issue of formal work order.	149010.00
7	Providing Functional Household Tap Connection (FHTC) in connection with Jal Jeevan Mission (JJM) under command area of JAGANNATHPUR Water Supply Scheme at Harishchandrapur-II Block under Malda Division, PHE Dte.	7768736.58	45 days, starting from the date of issue of formal work order.	155380.00
8	Providing Functional Household Tap Connection (FHTC) in connection with Jal Jeevan Mission (JJM) under command area of JALALPUR Water Supply Scheme at Chanchal-II Block under Malda Division, PHE Dte.	11679340.23	60 days, starting from the date of issue of formal work order.	223590.00
9	Providing Functional Household Tap Connection (FHTC) in connection with Jal Jeevan Mission (JJM) under command area of KHANPUR HULASPUR Water Supply Scheme at Chanchal-I Block under Malda Division, PHE Dte.	6570156.66	45 days, starting from the date of issue of formal work order.	131410.00
10	Providing Functional Household Tap Connection (FHTC) in connection with Jal Jeevan Mission (JJM) under command area of KHOPAKATI Water Supply Scheme at Harishchandrapur-II Block under Malda Division, PHE Dte.	14114706.37	90 days, starting from the date of issue of formal work order.	282300.00
11	Providing Functional Household Tap Connection (FHTC) in connection with Jal Jeevan Mission (JJM) under command area of KUTUB SAHAR Water Supply Scheme at Gazole Block under Malda Division, PHE Dte.	14554675.30	90 days, starting from the date of issue of formal work order.	291100.00
12	Providing Functional Household Tap Connection (FHTC) in connection with Jal Jeevan Mission (JJM) under command area of RAJARAMPUR Water Supply Scheme at Habibpur Block under Malda Division, PHE Dte.	5993323.84	45 days, starting from the date of issue of formal work order.	119870.00

13	Providing Functional Household Tap Connection (FHTC) in connection with Jal Jeevan Mission (JJM) under command area of SAIYADPUR Water Supply Scheme at Malda Old Block under Malda Division, PHE Dte.	6186860.85	45 days, starting from the date of issue of formal work order.	123740.00
14	Providing Functional Household Tap Connection (FHTC) in connection with Jal Jeevan Mission (JJM) under command area of TALSUR Water Supply Scheme at Harishchandrapur-II Block under Malda Division, PHE Dte.	13568523.42	90 days, starting from the date of issue of formal work order.	271380.00
15	Providing Functional Household Tap Connection (FHTC) in connection with Jal Jeevan Mission (JJM) under command area of SADLICHAK Water Supply Scheme at Harishchandrapur-II Block under Malda Division, PHE Dte.	4335883.94	30 days, starting from the date of issue of formal work order.	86720.00
16	Providing Functional Household Tap Connection (FHTC) in connection with Jal Jeevan Mission (JJM) under command area of MAHAMMADPUR Water Supply Scheme at Malda Old Block under Malda Division, PHE Dte.	2545358.37	30 days, starting from the date of issue of formal work order.	50910.00
17	Providing Functional Household Tap Connection (FHTC) in connection with Jal Jeevan Mission (JJM) under command area of KADIRPUR Water Supply Scheme at Habibpur Block under Malda Division, PHE Dte.	3945031.72	30 days, starting from the date of issue of formal work order.	78910.00
18	Shifting of pipeline for the work widening and strengthening work of Chanchal Kharba Churaman Ghat Road from 0.00 kmp to 3.00 kmp, 6.00 kmp to 8.00 kmp & 11.50 kmp to 12.53 kmp under Malda Division, PHE Dte.	2090323.72	60 days, starting from the date of issue of formal work order.	41810.00
19	Laying of UPVC pipe line due to damaged by flood like situation of TALSUR Water Supply Scheme under Malda Division PHE. Dte. in the District of Malda.	3098294.24	60 days, starting from the date of issue of formal work order.	61970.00
20	Laying of pipe line due to damaged by Construction of road by Uttar Banga Unayan Parisad & flood like situation of DAULATPUR Water Supply Scheme under Malda Division PHE. Dte. in the District of Malda.	3863707.61	60 days, starting from the date of issue of formal work order.	77280.00
21	Providing Functional Household Tap Connection (FHTC) in connection with Jal Jeevan Mission (JJM) under command area of HABIBPUR Water Supply Scheme at Habibpur Block under Malda Division, PHE Dte.(2nd Call)	7575307.04	60 days, starting from the date of issue of formal work order.	151510.00
22	Annual Operation & Maintenance of Arsenic cum Iron Removal Plant of SAMBALPUR Water Supply Scheme of Capacity 99.00 M ³ /hr. at Ratua-II Dev. Block under Malda Division, PHE Dte. Malda. In the District of Malda. (Period from 01/09/2020 to 31/08/2021). (2nd Call)	744565.17	1(One) Year.	14895.00

23	Annual Operation & Maintenance of Arsenic cum Iron Removal Plant of SULTANPUR Water Supply Scheme of Capacity 51.00 M ³ /hr. at Ratua-II Dev. Block under Malda Division, PHE Dte. Malda. In the District of Malda. (Period from 01/09/2020 to 31/08/2021). (2nd Call)	504203.27	1(One) Year.	10085.00
24	Laying of distribution pipe along the flank of NH-81 with ancillary works infringed due to widening & strengthening of NH-81 and allied works for KONAR Water Supply Scheme under Malda Division PHE. Dte in The District of Malda.	4574234.74	60 days, starting from the date of issue of formal work order.	91490.00

6. Attachments

Sl No	File Name
1	05 Schedule.pdf
2	2911New.pdf
3	16 Schedule.pdf
4	06 Schedule.pdf
5	18 Schedule.pdf
6	10 Schedule.pdf
7	07 Schedule.pdf
8	21 Schedule.pdf
9	14 Schedule.pdf
10	09 Schedule.pdf
11	13 Schedule.pdf
12	02 Schedule.pdf
13	12 Schedule.pdf
14	20 Schedule.pdf
15	Microsoft Word - NleT_02 MD-2020-21.pdf
16	23 schedule.pdf
17	17 Schedule.pdf
18	22 Schedule.pdf
19	01 Schedule.pdf
20	15 Schedule.pdf
21	04 Schedule.pdf
22	03 Schedule.pdf
23	11 Schedule.pdf
24	08 Schedule.pdf
25	24 schedule.pdf

