



Public Health Engineering Department

Government of West Bengal

Tender: NOTICE INVITING TENDER NO. - 08/ISD/PHE OF 2019-2020

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	MURSHIDABAD		Inviting Authority		Executive Engineer, Murshidabad Division		
Tender Reference	NOTICE INVITING TENDER NO. - 08/ISD/PHE OF 2019-2020	Estimate		Memo No	126/ISD	Memo Date	23-09-2019
		Put to Tender					
e Tender Id		Description	Extension of pipeline at uncovered habitation under command area of Khairamari Water supply Scheme & others Works.				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Murshidabad Division, PHE Dte.	Payable At	Berhampore ,Murshidabad (W.B)
-----------	----	----------	--------------	------------	--	------------	----------------------------------

3. Critical Dates

Tender Publish Date	16-10-2019 05:15 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	25-10-2019 02:00 PM
Last Date of Application	21-10-2019 02:00 PM	Last Date of Permission	23-10-2019 04:00 PM
Last Date of Submission	25-10-2019 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	25-10-2019 03:00 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Extension of pipeline at uncovered habitation under command area of Khairamari Water Supply Scheme under Islampur Sub-Division under Murshidabad Division, PHE Dte.	2,03,630.45	30 (Thirty) Days	4100.00
2	Extension of pipeline at uncovered habitation under command area of Herampur Zone-II Water Supply Scheme under Islampur Sub-Division under	2,52,283.36	30 (Thirty) Days	5100.00

	Murshidabad Division, PHE Dte.			
3	Extension of pipeline at uncovered habitation under command area of Azmatpur Water Supply Scheme under Islampur Sub-Division under Murshidabad Division, PHE Dte.	2,48,052.67	30 (Thirty) Days	5000.00
4	Extension of pipeline at uncovered habitation under command area of Karimpur Jalangi Zone - I Water Supply Scheme under Islampur Sub-Division under Murshidabad Division, PHE Dte.	2,18,437.86	30 (Thirty) Days	4400.00
5	Extension of pipeline at uncovered habitation under command area of Karimpur-Jalangi Zone - I Water Supply Scheme under Islampur Sub-Division under Murshidabad Division, PHE Dte.	2,33,245.27	30 (Thirty) Days	4700.00
6	Extension of pipeline at uncovered habitation under command area of Karimpur-Jalangi Zone - I Water Supply Scheme under Islampur Sub-Division under Murshidabad Division, PHE Dte.	2,06,803.47	30 (Thirty) Days	4200.00
7	Extension of pipeline at uncovered habitation under command area of Karimpur-Jalangi Zone - III Water Supply Scheme under Islampur Sub-Division under Murshidabad Division, PHE Dte.	2,41,706.64	30 (Thirty) Days	4900.00
8	Extension of pipeline at uncovered habitation under command area of Juranpur Water Supply Scheme under Islampur Sub-Division under Murshidabad Division, PHE Dte.	2,16,322.52	30 (Thirty) Days	4400.00
9	Extension of pipeline at uncovered habitation under command area of Juranpur Water Supply Scheme under Islampur Sub-Division under Murshidabad Division, PHE Dte.	2,07,861.14	30 (Thirty) Days	4200.00
10	Extension of pipeline at uncovered habitation under command area of Islampur Water Supply Scheme under Islampur Sub-Division under Murshidabad Division, PHE Dte.	2,33,245.27	30 (Thirty) Days	4700.00
11	Extension of pipeline at uncovered habitation under command area of Jalangi Water Supply Scheme under Islampur Sub-Division under Murshidabad Division, PHE Dte.	2,12,091.83	30 (Thirty) Days	4300.00
12	Extension of pipeline at uncovered habitation under command area of Bhagirathpur Water Supply Scheme under Islampur Sub-Division under Murshidabad Division, PHE Dte.	2,58,629.39	30 (Thirty) Days	5200.00
13	Extension of pipeline at uncovered habitation under command area of Bilashpur Water Supply Scheme under Islampur Sub-Division under Murshidabad Division, PHE Dte.	2,37,475.96	30 (Thirty) Days	4800.00
14	Extension of pipeline at uncovered habitation under command area of Garaimari Water Supply Scheme under Islampur Sub-Division under Murshidabad Division, PHE Dte.	2,72,379.14	30 (Thirty) Days	5500.00
15	Extension of pipeline at uncovered habitation under command area of Garaimari Water Supply Scheme under Islampur Sub-Division under	2,35,360.61	30 (Thirty) Days	4750.00

	Murshidabad Division, PHE Dte.			
16	Extension of pipeline at uncovered habitation under command area of Garibpur Zone-I Water Supply Scheme under Islampur Sub-Division under Murshidabad Division, PHE Dte.	2,34,302.94	30 (Thirty) Days	4700.00
17	Extension of pipeline at uncovered habitation under command area of Barabil Raghunathpur Zone-II Water Supply Scheme under Islampur Sub- Division under Murshidabad Division, PHE Dte.	2,58,629.40	30 (Thirty) Days	5200.00
18	Extension of pipeline at uncovered habitation under command area of Sagarpara Water Supply Scheme under Islampur Sub-Division under Murshidabad Division, PHE Dte.	1,99,399.76	30 (Thirty) Days	4000.00
19	Extension of pipeline at uncovered habitation under command area of Sagarpara Water Supply Scheme under Islampur Sub-Division under Murshidabad Division, PHE Dte.	2,12,091.83	30 (Thirty) Days	4300.00
20	Extension of pipeline at uncovered habitation under command area of Dhulauri Water Supply Scheme under Islampur Sub-Division under Murshidabad Division, PHE Dte.	2,18,437.86	30 (Thirty) Days	4400.00
21	Extension of pipeline at uncovered habitation under command area of Tenkaraipur Water Supply Scheme under Islampur Sub-Division under Murshidabad Division, PHE Dte.	2,20,553.20	30 (Thirty) Days	4450.00
22	Extension of pipeline at uncovered habitation under command area of Faridpur Zone-II Water Supply Scheme under Islampur Sub-Division under Murshidabad Division, PHE Dte.	2,29,014.58	30 (Thirty) Days	4600.00
23	Extension of pipeline at uncovered habitation under command area of Baniakhali Water Supply Scheme under Islampur Sub-Division under Murshidabad Division, PHE Dte.	2,48,052.67	30 (Thirty) Days	5000.00
24	Extension of pipeline at uncovered habitation under command area of Purushottampur Water Supply Scheme under Islampur Sub-Division under Murshidabad Division, PHE Dte.	2,26,899.24	30 (Thirty) Days	4600.00
25	Extension of pipeline at uncovered habitation under command area of Purushottampur Water Supply Scheme under Islampur Sub-Division under Murshidabad Division, PHE Dte.	2,12,091.83	30 (Thirty) Days	4300.00

6. Attachments

Sl No	File Name
1	Schedule-23.pdf
2	Schedule-15.pdf
3	Schedule-05.pdf
4	additional terms condition.pdf

5	Schedule-02.pdf
6	Schedule-18.pdf
7	WBF_2911_ii.pdf
8	Schedule-08.pdf
9	Schedule-12.pdf
10	Schedule-20.pdf
11	constructions of building.pdf
12	Schedule-13.pdf
13	Schedule-21.pdf
14	Schedule-14.pdf
15	Schedule-03.pdf
16	Schedule-06.pdf
17	NIT-08-ISD-PHE-2019-2020.pdf
18	Schedule-07.pdf
19	Schedule-16.pdf
20	Schedule-10.pdf
21	Schedule-22.pdf
22	Schedule-04.pdf
23	details tenders inviting notice.pdf
24	Schedule-24.pdf
25	Schedule-11.pdf
26	Schedule-19.pdf
27	Schedule-01.pdf
28	Schedule-17.pdf
29	Schedule-09.pdf
30	Schedule-25.pdf
31	specification of UPVC pipe.pdf