



Public Health Engineering Department

Government of West Bengal

Tender: 03 of EE/RD/PHED of 2020-2021

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	UTTAR DINAJPUR	Inviting Authority		Executive Engineer, Raiganj Division			
Tender Id	03 of EE/RD/PHED of 2020-2021			Memo No	783/RD/PHE	Memo Date	20-07-2020
Description	Different type of works under Raiganj Division,P.H.E.Dte.						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	of the Executive Engineer, Raiganj Division, P.H.E. Dte. Karnajora, Raiganj, Uttar Dinajpur	Payable At	Raiganj
-----------	----	----------	--------------	------------	---	------------	---------

3. Critical Dates

Tender Publish Date	20-07-2020 06:30 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	03-08-2020 01:00 PM
Last Date of Application	29-07-2020 12:00 PM	Last Date of Permission	30-07-2020 01:00 PM
Last Date of Submission	03-08-2020 01:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	03-08-2020 03:00 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Construction of concrete road for approaching to the 3rd tube well site for Purbo Chutiakhor Water Supply Scheme under Islampur Sub-Division, P.H.E. Dte.	Rs. 3,89,451.00	60 days	Rs. 7,789.00
2	Construction of concrete road for approaching to the 1st and 2nd tube well site for Bhutihari Water Supply Scheme under Islampur Sub-Division, P.H.E. Dte. Part-I	Rs. 4,84,211.00	60 days	Rs. 9,684.00
	Construction of concrete road for approaching to the 1st tube well site for			

3	Bhutijhari Water Supply Scheme under Islampur Sub-Division, P.H.E. Dte. Part-II	Rs. 4,82,947.00	60 days	Rs. 9,659.00
4	Earth filling for land development of Head Work Site, 2nd & 3rd tube well site for Purba Chutiakhori Water Supply Scheme under Islampur Sub-Division, P.H.E. Dte.	Rs. 3,87,202.00	30 days	Rs. 7,744.00
5	Earth filling for land development of Head Work Site, 2nd tube well site for Bhutijhari Water Supply Scheme under Islampur Sub-Division, P.H.E. Dte.	Rs. 3,30,528.00	30 days	Rs. 6,611.00
6	Balance Earth Filling work at Debiganj Water Supply Scheme under Islampur Sub-Division, P.H.E. Dte.	Rs. 2,52,829.00	30 days	Rs. 5,057.00
7	Construction of concrete road etc. for Head Work site and 2nd site including earthwork for Deona Water Supply Scheme under Islampur Sub-Division, P.H.E. Dte. Part-I	Rs. 1,62,507.00	60 days	Rs. 3,250.00
8	Construction of concrete road etc. for Head Work site and 2nd site including earthwork for Deona Water Supply Scheme under Islampur Sub-Division, P.H.E. Dte. Part-II	Rs. 1,58,211.00	60 days	Rs. 3,164.00
9	Withdrawing & Relaying (Permanent Nature) of pipeline on proposed PWD Bridge at Rampur-Chakulia Road at Chakulia Water Supply Scheme under Islampur Sub-Division, P.H.E. Dte.	Rs. 1,14,118.00	30 days	Rs. 2,282.00
10	Stand Post and Soak Well including Road Crossing at various Places under Piplan Water Supply Scheme under Raiganj Division, P.H.E. Dte. in the District of Uttar Dinajpur.	Rs. 1,84,488.00	30 days	Rs. 3,690.00
11	Land development by filling earth and construction of approach road from Main gate to Pump House and OHR at Head Work Site of Shergram Water Supply Scheme under Kaliyaganj Block under Raiganj Division, P.H.E. Dte.	Rs. 4,84,538.00	60 days	Rs. 9,691.00
12	Land development by filling earth and construction of approach road from pucca road upto main gate and from gate to Pump House and OHR at Head Work Site of Kotar Water Supply Scheme under Itahar Block under Raiganj Division, P.H.E. Dte.(Part-II)	Rs. 4,76,318.00	60 days	Rs. 9,526.00
13	Repairing of Pump House and Boundary Wall at 2nd Tube Well site and repairing of damaged approach road and height extension of part of Boundary Wall at Head Work Site of Kaliyaganj Municipality Water Supply Scheme under Raiganj Division, P.H.E. Dte.	Rs. 4,84,979.00	60 days	Rs. 9,700.00
14	Repairing and renovation of Boundary Wall and repairing of Stair Case which in dilapidated condition and repairing of damaged stand post and platform at Head Work Site of Kaliyaganj Municipality Water Supply Scheme under Raiganj Division, P.H.E. Dte.	Rs. 3,98,470.00	60 days	Rs. 7,969.00
	Day to Day operation, efficient monitoring, repairing leakage/cracks/bursting, washing/flushing reservoir/ conduits, providing supply of			

15	safe drinking water uninterruptedly to stand posts/ off-takes during supply hours, as the case may be, making distribution system functional in its entirety for distribution system of Pawakhali Piped Water Supply Scheme under Raiganj Division, P.H.E.Dte. in the district of Uttar Dinajpur	Rs. 1,15,005.00	122 days	Rs. 2,300.00
----	--	-----------------	----------	--------------

6. Attachments

Sl No	File Name
1	NIT_03 of EE_RD_PHED_2020-21.pdf

Corrigendum: 03/EE/RD/PHED/20-21

Executive Engineer, Raiganj Division
UTTAR DINAJPUR

1. General Information

Corrigendum Id	03/EE/RD/PHED/20-21	Memo No	821/RD/PHE	Memo Date	30-07-2020
Description	CORRIGENDUM NOTICE				
Estimated Work Value	-				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Corrigendum Publish Date	30-07-2020 04:00 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	07-08-2020 01:00 PM
Last Date of Permission	07-08-2020 04:00 PM	Last Date of Submission	12-08-2020 12:00 PM
Tech Bid Opening Date	12-08-2020 03:00 PM	Fin Bid Opening Date	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	CORRIGENDUM			

6. Attachments

Sl No	File Name
1	CORRIGENDUM.pdf