



# Public Health Engineering Department

Government of West Bengal

## Tender: NIET-09/SEEC OF 2021-22

### 1. General Information

Type	NIT	Category	Works	Mode	ONLINE	Method	Open Tender
District	NORTH 24 PARGANAS		Inviting Authority		Superintending Engineer, Eastern Circle		
Tender Id	NIET-09/SEEC OF 2021-22			Memo No	906/EC	Memo Date	25-05-2021
Description	Construction of Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M under Barasat Division, PHE Dte						
Estimated Work Value	-						

### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	NEFT/RTGS	Payable To	EXECUTIVE ENGINEER BARASAT DIVISION PHE DTE	Payable At	Kolkata
-----------	----	----------	-----------	------------	---	------------	---------

### 3. Critical Dates

Tender Publish Date	25-05-2021 05:30 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	14-07-2021 12:00 PM
Last Date of Application	14-07-2021 12:00 PM	Last Date of Permission	
Last Date of Submission	14-07-2021 12:00 PM	Tech Bid Opening Date	16-07-2021 12:30 PM
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Construction of 7 Nos Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Habra-I, Panchayet-Maslandapur-II, Village-Saltia, Salua under Barasat Division, PHE Dte. SL-1	1,06,05,021.57	90 DAYS	2%
2	Construction of 8 Nos Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Habra-I, Panchayet-Prithiba, Village-Arbelia, Atle, Bamhati, Hades Bele under Barasat Division, PHE Dte. SL-2	1,24,15,597.51	90 DAYS	2%

3	Construction of 7 Nos Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Habra-I,Panchayet-Prithiba,Village-Hirapol,Kultala,Dakshin Sarai under Barasat Division, PHE Dte. SI-3	1,04,37,609.62	90 DAYS	2%
4	Construction of 8 Nos Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Habra-I,Panchayet-Prithiba,Rautara, Village-Prithiba,Marakpur,Rautara under Barasat Division, PHE Dte. SI-4	1,18,84,442.55	90 DAYS	2%
5	Construction of 7 Nos Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Habra-I,Panchayet-Rautara, Village: Kola, Lakshmipul under Barasat Division, PHE Dte. SI-5	1,04,38,723.86	90 DAYS	2%
6	Construction of 7 Nos Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Habra-I,Panchayet-Rautara,Village: Ichhapur,Purbba Narayanpur under Barasat Division, PHE Dte. SI-6	1,07,57,416.83	90 DAYS	2%
7	Construction of 8 Nos Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Habra-I,Panchayet-Rautara,Village: Purbba Narayanpur under Barasat Division, PHE Dte. SI-7	1,16,71,980.57	90 DAYS	2%

## 6. Attachments

Sl No	File Name
1	BOQ_631498.xls
2	BOQ_631505.xls
3	BOQ_631492.xls
4	BOQ_631514.xls
5	BOQ_631528.xls
6	BOQ_631523.xls
7	Tendernotice_2.pdf
8	Tendernotice_3.pdf
9	BOQ_631530.xls
10	Tendernotice_1.pdf