



# Public Health Engineering Department

Government of West Bengal

## Tender: 2020\_PHED\_270247\_1 & 2

### 1. General Information

Type	NIT	Category	Works	Mode	ONLINE	Method	Open Tender
District	PURBA BARDHAMAN	Inviting Authority		Executive Engineer, Burdwan Division			
Tender Id	2020_PHED_270247_1 & 2			Memo No	548/BWD	Memo Date	06-02-2020
Description	Construction of boundary wall at HW Site of TEHATA (Zone-I & II) PWSS under Burdwan Divn., PHE. Dte.						
Estimated Work Value	-						

### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	NEFT/RTGS	Payable To	Executive Engineer, Burdwan Divn., PHE. Dte.	Payable At	Burdwan
-----------	----	----------	-----------	------------	--	------------	---------

### 3. Critical Dates

Tender Publish Date	06-02-2020 04:00 PM	Sale/Submission Start Date	07-02-2020 02:30 PM
Download Start Date	06-02-2020 04:30 PM	Sale/Download End Date	24-02-2020 02:00 PM
Last Date of Application	24-02-2020 02:00 PM	Last Date of Permission	
Last Date of Submission	24-02-2020 02:00 PM	Tech Bid Opening Date	26-02-2020 02:30 PM
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

### 4. Pre-bid Meeting Details

Date	07-02-2020 02:00 PM	Venue	O/o. Executive Engineer, Burdwan Divn., PHE. Dte.	Address	Purta Bhawan, 2nd Floor, Sadarghat, Purba Bardhaman, PIN - 713103
------	---------------------	-------	---	---------	--

### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Construction of boundary wall including path way at Head Work Site of TEHATA (Zone-II) Water Supply Scheme within Kalna Sub-Division under Burdwan Division, PHE Dte. (Length -287 Mtr, No of Columns=82 Nos. Centre to Centre-3.5 Mtr.) For Single Tie Beam. [FG portion Double Tie].	21,21,820.00	30 Days	42,436.00
2	Construction of boundary wall including construction of Path way at Head Work Site of TEHATA (Zone-I) Water Supply Scheme within Kalna Sub-Division under Burdwan Division, PHE Dte. (Length -180 Mtr, No of	13,61,843.00	30 Days	27,237.00

## 6. Attachments

Sl No	File Name
1	Scope_Of_Work_SL_02.pdf
2	eNIT-40.pdf
3	BOQ_Tehata_Z-I_BW.xls
4	Scope_Of_Work_SL_02.pdf
5	Scope_Of_Work_SL_01.pdf
6	Latest_WBF_2911.pdf
7	BOQ_Tehata_Z-II_BW.xls