



# Public Health Engineering Department

Government of West Bengal

Tender: 08/2021-2022/EE/SWD-I/WBPHED (Tender ID: 2021\_PHED\_342251\_1)

## 1. General Information

Type	NIT	Category	Works	Mode	ONLINE	Method	Open Tender
District	SOUTH 24 PARGANAS		Inviting Authority		Executive Engineer, South 24 Pgs. W/S Division - I		
Tender Id	08/2021-2022/EE/SWD-I/WBPHED (Tender ID: 2021_PHED_342251_1)			Memo No	782/SWD-I	Memo Date	01-09-2021
Description	Preparation of Detailed Project Reports (DPR) for Surveying, Investigation, Planning, Designing and drawing in connection with Ground based piped water supply schemes considering suitable capacities						
Estimated Work Value	-						

## 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

## 3. Critical Dates

Tender Publish Date	01-09-2021 06:00 PM	Sale/Submission Start Date	01-09-2021 06:00 PM
Download Start Date	01-09-2021 06:00 PM	Sale/Download End Date	24-09-2021 03:00 PM
Last Date of Application	24-09-2021 03:00 PM	Last Date of Permission	
Last Date of Submission	24-09-2021 03:00 PM	Tech Bid Opening Date	27-09-2021 03:00 PM
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

## 4. Pre-bid Meeting Details

Date	20-09-2021 03:30 PM	Venue	Office of the Superintending Engineer, South 24- Pgns. W/S Circle, PHE Dte.	Address	33 & 33/1, Chetla Central Road, CIT Market, 2nd Floor, Kolkata-700027
------	---------------------	-------	---	---------	--

## 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Preparation of Detailed Project Reports (DPR) for Surveying, Investigation, Planning, Designing and drawing in connection with Ground based piped water supply schemes considering suitable capacities of AIRP (Arsenic Iron Removal Plant) / IEP (Iron Elimination Plant) as the case may be, including finalization of numbers of functional household tap connection (FHTC)	Rate Quoted	4 Months	300000

containing 56 nos. mouzas of Bhangar-I or any other block against approx.

20 nos. Schemes (which to be finalized by EIC on completion)

#### 6. Attachments

Sl No	File Name
1	NleT08.pdf