



Public Health Engineering Department

Government of West Bengal

Tender: NIT No :- 03/AE/JSSD/of 2021-2022

1. General Information

Type	NIT	Category	Works	Mode		Method	Open Tender
District	JALPAIGURI	Inviting Authority		Assistant Engineer Jalpaiguri Sadar Sub-Division			
Tender Id	NIT No :- 03/AE/JSSD/of 2021-2022			Memo No	401/JSSD	Memo Date	16-09-2021
Description	Various works of different PWSS under Jalpaiguri Division P.H.E. Dte.						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	The Executive Engineer, Jalpaiguri Division, P.H.E. Dte.	Payable At	Jalpaiguri
-----------	----	----------	--------------	------------	--	------------	------------

3. Critical Dates

Tender Publish Date	16-09-2021 07:05 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	04-10-2021 04:30 PM
Last Date of Application	30-09-2021 04:00 PM	Last Date of Permission	01-10-2021 04:30 PM
Last Date of Submission	04-10-2021 04:30 PM	Tech Bid Opening Date	04-10-2021 05:00 PM
Fin Bid Opening Date	04-10-2021 05:00 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Commissioning of Changmari Tea Garden Area Piped water supply Scheme under Jalpaiguri Division.P.H.E.Dte .	4,99,356.00	30 Day's	9990.00
2	Development of land and Repairing of 2 nos. of Pump House (1st site & 2nd site), 2 nos. Boundary wall (1st site & 2nd site) with sanitary & plumbing arrangement and other allied works at Carron TG Piped Water Supply Scheme under Jalpaiguri Division, P.H.E. Dte.	4,72,274.00	15 Day's	9450.00
3	Providing Functional Household Tap Connection (FHTC) in connection with Jaldhara/Jal Sapna under command area of Carron T.G piped Water Supply Scheme at Nagrakata Block under Jalpaiguri Division, PHE Dte. (Phase-II)	4,63,400.00	15 Day's	9270.00

4	Retro fitting with other allied works of Carron Tea Garden Area Piped water supply Scheme under Jalpaiguri Division.P.H.E.Dte	4,98,832.00	15 Day's	9980.00
5	Construction of boundary wall for 2nd Pump house of Purba Duramari piped water supply scheme under Jalpaiguri Division, P.H.E. Dte	4,22,220.00	30 Day's	8450.00
6	Construction of Pathway, guard wall & plinth protection at Head works site for YongTong TG Piped Water Supply Scheme under Jalpaiguri Division , P.H.E. Dte.	2,91,452.00	30 Day's	5830.00
7	Providing Functional Household Tap Connection (FHTC) in connection with Jaldhara/Jal Sapna for 110 Nos House hold command area of Gatia T.G. piped Water Supply Scheme at Nagrakata Block under Jalpaiguri Division, PHE Dte. (Phase-II)	4,83,906.00	15 Day's	9680.00
8	Construction of RCC pillar and Block with RCC well ring to support shifted DI line due to widening and strengthening of Lataguri-Kranti road under Kranti Zone-II Water Supply Scheme under Jalpaiguri Division, P. H. E. Dte.	2,54,396.00	20 Day's	5090.00
9	Providing Functional Household Tap Connection in connection with Jaldhara/Jalswapna in School, ICDS Centre and Health Centre under Lataguri, Moulani & Kranti Gram Panchayat under Jalpaiguri Division, P.H.E. Dte.	2,17,587.00	15 Day's	4360.00
10	Reconstruction of broken portion of Boundary Wall at Head Works site and providing street stand post at Lataguri Water Supply Scheme under Jalpaiguri Division, P.H.E Dte	4,23,984.00	15 Day's	8500.00
11	Repairing and renovation of Blower Room with Office-cum-Godown at H/W site for Lataguri Water Supply Scheme under Jalpaiguri Division, P.H.E. Dte.	462845.00	20 Day's	9300.00

6. Attachments

Sl No	File Name
1	Schedule08.pdf
2	NIT03JSSD-21-22.pdf
3	Schedule02.pdf
4	Schedule09.pdf
5	Schedule10.pdf
6	2911 NEW.pdf
7	Schedule04.pdf
8	Schedule05.pdf
9	Schedule06.pdf
10	Schedule01.pdf
11	Schedule03.pdf
12	Schedule07.pdf

