



# Public Health Engineering Department

Government of West Bengal

## Tender: 15/AE (BSSD)/PHE/2020-21

### 1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	BIRBHUM	Inviting Authority		Assistant Engineer, Birbhum Sadar Sub-Division			
Tender Id	15/AE (BSSD)/PHE/2020-21			Memo No	44/BSSD	Memo Date	12-02-2021
Description	Different works						
Estimated Work Value	-						

### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	The Executive Engineer, Birbhum Division, P.H.E. Dte.	Payable At	Suri
-----------	----	----------	--------------	------------	---	------------	------

### 3. Critical Dates

Tender Publish Date	12-02-2021 11:00 AM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	24-02-2021 02:00 PM
Last Date of Application	22-02-2021 02:00 PM	Last Date of Permission	22-02-2021 02:30 PM
Last Date of Submission	24-02-2021 02:00 PM	Tech Bid Opening Date	24-02-2021 02:30 PM
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Allied work for Shifting of Distribution Pipe line of Karidhya Piped Water Supply Scheme at 0 to 4 km chainage from OHR towards Karidhya G.P. Office of Suri Rajnagar Road, connection of Lambodarapur Anganwari Centre under Birbhum Sadar Sub-Division within Birbhum Division P.H.E. Dte.	493952.00	20 days	9880.00
2	Construction of Operators Room of 3.60 mtr X 3.00 mtr. Size with sanitary and water supply arrangements at Head Work Site (OHR Site) under Jamrand Piped Water Supply Scheme under Birbhum Sadar Sub-Division, P.H.E Dte. within Birbhum Division P.H.E. Dte.	409343.00	60 days	8190.00

3	Repairing of AC Pipe line from Khayrasole Block More towards Pansiuli village under Khayrasole Piped Water Supply Scheme under Birbhum Sadar Sub-Division, P.H.E Dte. within Birbhum Division, P.H. E Dte.	105600.00	20 days	2120.00
4	Construction of Sluice Valve Chambers and allied works at Zone-I & Zone - II of Aligarh Piped Water Supply Scheme under Birbhum Sadar Sub-Division, P.H.E. Dte. within Birbhum Division, P.H.E. Dte.	256928.00	15 days	5140.00
5	Repairing of existing 264 Cum Capacity Over Head Reservoir under Dubrajpur Piped Water Supply Scheme(Rural) under Birbhum Sadar Sub-Division, PHE Dte. within Birbhum Division, P.H.E. Dte.(2nd Phase)	368209.00	20 days	7370.00
6	Concrete restoration and additional work in connection with laying distribution system at various locations of Zone II (Part B) under the piped water Supply Scheme for Fluoride Affected Mouzas under Suri - I, Suri - II & Sainthia Block, District- Birbhum under Birbhum Sadar Sub-Division, P.H.E Dte. within Birbhum Division, P.H.E Dte.	218327.00	15 days	4370.00
7	Laying of UPVC, DI, PVC Pipe line, construction of Sluice Valve Chamber and Street Stand Post under Datababa Mazar Piped Water Supply Scheme under Birbhum Sadar Sub-Division, P.H.E. Dte. within Birbhum Division, P.H.E. Dte.	249363.00	20 days	4990.00
8	Extension of pipe line for Providing Functional Household Tap Connection (FHTC) at Koma Village (JL No.-81) of different locations from existing distribution system within the command area of Chatra-Koma Piped Water Supply Scheme at Suri-II Block under Birbhum Sadar Sub-Division, P.H.E Dte. within Birbhum Division, P.H.E. Dte.	421661.00	15 days	8440.00
9	Extension of pipe line for Providing Functional Household Tap Connection (FHTC) at Kanspai( JL No. - 82) Muradpur Adibasipara (JL No. 83), Maldihi Adibasipara (JL No.-80) & Khanna (JL No.-) Villages of different locations from existing distribution system within the command area of Chatra-Koma Piped Water Supply Scheme at Suri-II Block under Birbhum Sadar Sub-Division, P.H.E Dte. within Birbhum Division, P.H.E. Dte.	382576.00	15 days	7660.00
10	Earth Work for Damdoma OHR Site at Zone - VII under the Piped Water Supply Scheme for Fluoride Affected Mouzas under Suri-I, Suri - II & Sainthia Block under Birbhum Division, P.H.E. Dte.	358024.00	15 days	7170.00
11	Laying Distribution System including all allied Works (Zone-I) from nearer Over Head Reservoir (OHR) towards Binoy Ghat as per departmental drawing at Babuijore Piped Water Supply Scheme under Birbhum Sadar Sub-Division, PHE Dte. within Birbhum Division, PHE Dte. (1st Phase)	494792.00	20 days	9900.00
12	Concrete restoration work for Laying distribution system including all allied Works as per departmental drawing at Zone - III (Part-B) under the Piped Water Supply Scheme for Fluoride Affected Mouzas under Suri-I,	426752.00	15 days	8540.00

	Suri-II and Sainthia Block, Dist: Birbhum under Birbhum Division, PHE Dte.			
13	Concrete restoration work for Laying distribution system including all allied Works as per departmental drawing at Zone - IV (Part-B) under the Piped Water Supply Scheme for Fluoride Affected Mouzas under Suri-I, Suri-II and Sainthia Block, Dist: Birbhum under Birbhum Division, PHE Dte.	486716.00	15 days	9740.00
14	Dismantling & concreting at Kendgoria village for leakage repairing of Rising Main pipe line of Khayrasole Piped Water Supply Scheme under Birbhum Sadar Sub-Division, PHE Dte. within Birbhum Division, P.H.E. Dte.	60175.00	10 days	1210.00
15	Extension of UPVC Pipe line from Gangte village More to Maligram village More & Construction of Sluice Valve Chamber under Chatra-Koma Piped Water Supply Scheme under Birbhum Sadar Sub-Division, P.H.E. Dte. within Birbhum Division, P.H.E. Dte.	93482.00	15 days	1810.00
16	Earth Work for Kunuri surrounding Office cum Godown Building under the Piped Water Supply Scheme for Fluoride Affected Mouzas under Suri-I, Suri - II & Sainthia Block under Birbhum Division, P.H.E. Dte.	498859.00	15 days	9980.00
17	Additional internal road of Sub-Station Building at Kunuri Site for the Piped Water Supply Scheme for Fluoride Affected Mouzas under Suri-I, Suri-II and Sainthia Block under Birbhum Sadar Sub-Division, PHE Dte. within Birbhum Division, P.H.E. Dte.	498806.00	15 days	9980.00
18	Dismantling & Concreting for repairing of Rising Main near Gargara Kali Mandir NH-60 under Dubrajpur Piped Water Supply Scheme (Rural) under Birbhum Sadar Sub-Division, P.H.E Dte. within Birbhum Division P.H.E. Dte.	99966.00	15 days	2000.00
19	Dismantling & Concreting for repairing of Rising Main near Hinglo Singjuri Ghat on Dubrajpur Bhimgarh road under Dubrajpur Piped Water Supply Scheme (Urban) under Birbhum Sadar Sub-Division, P.H.E Dte. within Birbhum Division P.H.E. Dte.	99553.00	10 days	2000.00
20	Allied work for laying distribution system including all allied Works as per departmental drawing at Zone - I (Part-A) under the Piped Water Supply Scheme for Fluoride Affected Mouzas under Suri-I, Suri-II and Sainthia Block, Dist: Birbhum under Birbhum Division, PHE Dte.	439886.00	15 days	8800.00
21	Providing Functional Household Tap Connection (FHTC) from existing distribution system in Habitation of Bauripara under Rasa Mouza (JL No. - 107) under Khoyrasole Block, within the command area of Rasa Piped Water Supply Scheme under Birbhum Sadar Sub Division within Birbhum Division, P.H.E Dte.	485307.00	30 days	9710.00
22	Providing Functional Household Tap Connection (FHTC) from existing distribution system in Habitation of Kayastapara under Rasa Mouza (JL No. - 107) under Khoyrasole Block, within the command area of Rasa Piped Water Supply Scheme under Birbhum Sadar Sub Division within Birbhum	497789.00	30 days	9960.00

	Division, P.H.E Dte.			
23	Providing Functional Household Tap Connection (FHTC) from existing distribution system in Habitation of Keotpara under Rasa Mouza (JL No. - 107) under Khoyrasole Block, within the command area of Rasa Piped Water Supply Scheme under Birbhum Sadar Sub Division within Birbhum Division, P.H.E Dte.	498936.00	30 days	9980.00
24	Providing Functional Household Tap Connection (FHTC) from existing distribution system in Habitation of Muchipara under Rasa Mouza (JL No. - 107) under Khoyrasole Block, within the command area of Rasa Piped Water Supply Scheme under Birbhum Sadar Sub Division within Birbhum Division, P.H.E Dte.	495706.00	30 days	9915.00
25	Providing Functional Household Tap Connection (FHTC) from existing distribution system in Habitation of Acharjyapara under Rasa Mouza (JL No. - 107) under Khoyrasole Block, within the command area of Rasa Piped Water Supply Scheme under Birbhum Sadar Sub Division within Birbhum Division, P.H.E Dte.	376319.00	30 days	7530.00
26	Providing Functional Household Tap Connection (FHTC) from existing distribution system in Habitation of Chasapara under Rasa Mouza (JL No. - 107) under Khoyrasole Block, within the command area of Rasa Piped Water Supply Scheme under Birbhum Sadar Sub Division within Birbhum Division, P.H.E Dte.	480479.00	30 days	9610.00
27	Providing Functional Household Tap Connection (FHTC) from existing distribution system in Habitation of Surrounding of Boltala under Rasa Mouza (JL No. - 107) under Khoyrasole Block, within the command area of Rasa Piped Water Supply Scheme under Birbhum Sadar Sub Division within Birbhum Division, P.H.E Dte.	493557.00	30 days	9875.00
28	Providing Functional Household Tap Connection (FHTC) from existing distribution system in Habitation of Dompara & Coloney under Rasa Mouza (JL No. - 107) under Khoyrasole Block, within the command area of Rasa Piped Water Supply Scheme under Birbhum Sadar Sub Division within Birbhum Division, P.H.E Dte.	497309.00	30 days	9950.00
29	Construction of Operator Cum Switch Room 5.00 mtr. X 4.00 mtr. Size at Zone-V for the Piped Water Supply Scheme for Fluoride Affected Mouzas under Suri-I, Suri-II and Sainthia Block under Birbhum Sadar Sub-Division, PHE Dte. within Birbhum Division, P.H.E. Dte. (3rd Call)	496247.00	60 days	9930.00
30	Construction of Operator Cum Switch Room 5.00 mtr. X 4.00 mtr. Size at Zone-VIII for the Piped Water Supply Scheme for Fluoride Affected Mouzas under Suri-I, Suri-II and Sainthia Block under Birbhum Sadar Sub-Division, PHE Dte. within Birbhum Division, P.H.E. Dte. (3rd Call)	496247.00	60 days	9930.00
	Providing Functional Household Tap Connection (FHTC) from existing			

31	distribution system in Habitation of Jamrand Chasapara under Jamrand Mouza (JL No. - 136) under Khoyrasole Block, within the command area of Jamrand Piped Water Supply Scheme under Birbhum Sadar Sub Division within Birbhum Division, P.H.E Dte.	497309.00	30 days	9950.00
32	Providing Functional Household Tap Connection (FHTC) from existing distribution system in Habitation of Jamrand Bauripara, Fullaichack & Bartikuri under Jamrand Mouza (JL No. - 136) under Khoyrasole Block, within the command area of Jamrand Piped Water Supply Scheme under Birbhum Sadar Sub Division within Birbhum Division, P.H.E Dte.	498058.00	30 days	9970.00
33	Sinking of 1 no. Mark-II Tube Well at Rongaipur, West Bank of Natunpally (Plot No. 782, J.L. No. - 33) under Birbhum Sadar Sub-Division, P.H.E. Dte. within Birbhum Division, P.H.E Dte. (As deposit work of Birbhum Zilla Parishad Fund).	76924.00	07 days	1550.00

## 6. Attachments

Sl No	File Name
1	Schedule_03.pdf
2	Schedule_23.pdf
3	Schedule_16.pdf
4	Schedule_25.pdf
5	Schedule_04.pdf
6	Schedule_21.pdf
7	Schedule_27.pdf
8	Schedule_05.pdf
9	Schedule_22.pdf
10	Schedule_06.pdf
11	Schedule_10.pdf
12	Schedule_24.pdf
13	Schedule_29.pdf
14	Schedule_28.pdf
15	Schedule_09.pdf
16	Schedule_12.pdf
17	Schedule_19.pdf
18	Schedule_17.pdf
19	Schedule_32.pdf
20	Notice.pdf
21	Schedule_01.pdf

22	Schedule_11.pdf
23	Schedule_13.pdf
24	Schedule_20.pdf
25	Schedule_02.pdf
26	Schedule_07.pdf
27	Schedule_31.pdf
28	Schedule_30.pdf
29	Schedule_14.pdf
30	Schedule_18.pdf
31	WBF_2911.pdf
32	Schedule_08.pdf
33	Schedule_33.pdf
34	Schedule_26.pdf
35	Schedule_15.pdf

## Corrigendum: Corrigendum\_1

Assistant Engineer, Birbhum Sadar Sub-Division  
BIRBHUM

### 1. General Information

Corrigendum Id	Corrigendum_1	Memo No	52/BSSD	Memo Date	19-02-2021
Description	Providing Functional Household Tap Connection				
Estimated Work Value	-				

### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	The Executive Engineer, Birbhum Division, P.H.E. Dte.	Payable At	Suri
-----------	----	----------	--------------	------------	---	------------	------

### 3. Critical Dates

Corrigendum Publish Date	23-02-2021 03:50 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission		Last Date of Submission	26-02-2021 02:00 PM
Tech Bid Opening Date	26-02-2021 02:30 PM	Fin Bid Opening Date	

### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

### 5. Work Details

**5. Work Details**

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Providing Functional Household Tap Connection (FHTC) from existing distribution system in Habitation of Acharjyapara under Rasa Mouza (JL No. - 107) under Khoyrasole Block, within the command area of Rasa Piped Water Supply Scheme under Birbhum Sadar Sub Division within Birbhum Division, P.H.E Dte.	495706	9915.00	30 days

**6. Attachments**

Sl No	File Name
1	Corrigendum_1.pdf
1	Schedule_25.pdf