



Public Health Engineering Department

Government of West Bengal

Tender: 03/AE (HQ)/HD/PHED OF 2020-2021

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	HOWRAH	Inviting Authority		Executive Engineer, Howrah Division			
Tender Id	03/AE (HQ)/HD/PHED OF 2020-2021			Memo No	1630/HD	Memo Date	10-11-2020
Description	Maintenance, Drum sheet wall pilling work & Construction of temporary approach road in different location in the uncovered areas of Bally-Jagacha Blcok, under Howrah Division, PHE Dte.						
Estimated Work Value	28,73,078.87						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	The Executive Engineer, Howrah Division, PHE Dte	Payable At	Howrah
-----------	----	----------	--------------	------------	--	------------	--------

3. Critical Dates

Tender Publish Date	10-11-2020 02:55 AM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	27-11-2020 02:00 AM
Last Date of Application	24-11-2020 01:00 AM	Last Date of Permission	
Last Date of Submission	27-11-2020 02:00 AM	Tech Bid Opening Date	27-11-2020 04:00 AM
Fin Bid Opening Date	27-11-2020 04:00 AM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Maintenance works in different location in the uncovered areas of Surface Water Based Water Supply Project for Bally-Jagacha Blcok, under Howrah Division, PHE Dte. (From Zone-7 to 14)	483701.12	30 Days	9674.00
2	Maintenance works in different location in the uncovered areas of Surface Water Based Water Supply Project for Bally-Jagacha Blcok, under Howrah Division, PHE Dte. (From Zone-1 to 6A, 6B)	484719.20	30 Days	9694.00
3	Drum sheet wall pilling work from Pipili more towards road side of Lakkhanpur CWR Site under Bally-Jagacha (Phase-II) Surface Based Water	463404.63	15 Days	9268.00

	Supply Project under Howrah Division, PHE Dte.			
4	Drum sheet wall pilling work at Boosting Station at Lakkhanpur CWR Site under Bally-Jagacha (Phase-II) Surface Based Water Supply Project under Howrah Division, PHE Dte.	475979.36	15 Days	9520.00
5	Construction of temporary approach road at Lakkhanpur CWR site under Bally-Jagacha (Phase-II) Surface Based Water Supply Project under Howrah Division, PHE Dte.(Length of Road=200m)	480808.64	15 Days	9616.00
6	Construction of temporary approach road from Pipli more towards road side of Lakkhanpur CWR site under Bally-Jagacha (Phase-II) Surface Based Water Supply Project under Howrah Division, PHE Dte.(Length of Road=350m)	484465.92	15 Days	9689.00

6. Attachments

Sl No	File Name
1	updated_WB2911new.pdf
2	NIT_3_HQ_2020_21.pdf