



Public Health Engineering Department

Government of West Bengal

Tender: 02/LSD/PHE/2019-2020

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	MURSHIDABAD	Inviting Authority		Executive Engineer, Murshidabad Division			
Tender Id	02/LSD/PHE/2019-2020			Memo No	41 /LSD	Memo Date	27-05-2019
Description	Different work of different W/S Scheme under Lalbagh Sub Division, PHE Dte.						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Murshidabad Division, PHE Dte.	Payable At	Berhampore(West Bengal), Murshidabad
-----------	----	----------	--------------	------------	--	------------	--

3. Critical Dates

Tender Publish Date	27-05-2019 04:05 AM	Sale/Submission Start Date	
Sale/Download End Date	18-06-2019 02:00 PM	Last Date of Application	14-06-2019 02:00 PM
Last Date of Permission		Last Date of Submission	18-06-2019 02:00 PM
Tech Bid Opening Date	18-06-2019 03:00 PM	Fin Bid Opening Date	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Water supply connection to Raja Bijoy Singha Roy High School, Jiaganj from Jiaganj Water Supply Scheme for supply of safe drinking water to the school, which as no sufficient source of drinking water under Lalbagh Sub-Division,PHE Dte.	Rs 2,30,373.00	20 Days	Rs. 4,700.00
2	Additional work for repairing of distribution system and allied works of Ghanashyampur (Zone-III) under the Surface Water Based water Supply Scheme of Jiaganj-Azimganj (Azimganj portion) and its adjoining mouzas of Mukundabag G.P under Murshidabad Division, P.H.E.Dte	Rs. 1,10,218.00	20 Days	Rs. 2,500.00
3	Repairing of store cum godown at Kantanagar Water Supply Scheme under Lalbagh Sub Division, P.H.E Dte.	Rs. 2,43,578.00	45 Days	Rs. 5,000.00
4	Additional work for repairing of road cross which was damage for laying of pipeline at Golapnagar area (Part-F) under Lalgoal Water Supply Scheme under Lalbagh Sub Division PHE Dte. in the district of Murshidabad.	Rs. 2,18,367.00	30 Days	Rs. 4,500.00

5	Laying of different dia U.P.V.C Pipeline for Distribution Network (Remaining Portion) and construction of RCC Stand Post including platform (Part-B) under Improvement work of Amarkundu Water Supply Scheme under Lalbagh Sub-Division,P.H.E. Dte.in the District Murshidabad. (I) [From Node-49 to 61A, 61 to 63, 61 to 64]	Rs. 4,85,143.00	30 Days	Rs. 10,000.00
---	---	-----------------	---------	---------------

6. Attachments

Sl No	File Name
1	WBF 2911 (II) NEW.pdf
2	SI-5.pdf
3	SI-3.pdf
4	Notice.pdf
5	SI-4.pdf
6	SI-2.pdf
7	SI-1.pdf