



# Public Health Engineering Department

## Government of West Bengal

### Tender: NOTICE INVITING TENDER NO - 05/KSD/PHE/2020-2021

#### 1. General Information

Type	NIT	Category	Works	Mode		Method	Open Tender
District	MURSHIDABAD	Inviting Authority		Assistant Engineer, Kandi Sub-Division			
Tender Id	NOTICE INVITING TENDER NO - 05/KSD/PHE/2020-2021		Memo No	134/KSD	Memo Date	03-11-2020	
Description	05/KSD/PHE/2020-2021						
Estimated Work Value	-						

#### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Murshidabad Division, P.H.E.Dte	Payable At	Berhampore, Murshidabad (W.B)
-----------	----	----------	--------------	------------	---	------------	----------------------------------

#### 3. Critical Dates

Tender Publish Date	10-11-2020 03:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	24-11-2020 02:00 PM
Last Date of Application	18-11-2020 02:00 PM	Last Date of Permission	23-11-2020 04:00 PM
Last Date of Submission	24-11-2020 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	24-11-2020 03:00 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

#### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

#### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Laying of UPVC pipe line for distribution network with supply of materials for pipe line from node point 1E to node point 1D under Improvement work of Bahara water supply scheme under Kandi Sub Division, P.H.E.Dte in the district of Murshidabad.	4,85,547.00	30 days	9800.00
2	Construction of boundary wall at Northern side of Head work site of Mahalandi (Zone-I) water supply Scheme under Kandi Sub Division, P.H.E.Dte. in the district of Murshidabad	4,14,059.00	45 days	8300.00
	Laying of UPVC pipe line for distribution network with supply of materials for pipe line from near head work site (Node 70B) to Rice Mill (Node 70C)			

3	under Improvement work of Bahara water supply scheme under Kandi Sub Division, P.H.E.Dte in the district of Murshidabad.	4,82,322.00	30 days	9700.00
4	Construction of boundary wall at Eastern Side of Head work site of Bahara Water Supply Scheme under Kandi Sub Division, P.H.E.Dte. in the district of Murshidabad.	3,83,604.00	45 days	7700.00
5	Laying of UPVC pipe line for distribution network with supply of materials for pipe line from Marura more (Node 70D) to Rice Mill (Node 70C) under Improvement work of Bahara water supply scheme under Kandi Sub Division, P.H.E.Dte in the district of Murshidabad.	4,71,979.00	30 days	9500.00

## 6. Attachments

Sl No	File Name
1	NIT-05-KSD-PHE-2020-2021.pdf
2	Schedule-02.pdf
3	Schedule-03.pdf
4	Schedule-05.pdf
5	Specification for UPVC.pdf
6	Schedule-04.pdf
7	Schedule-01.pdf
8	Details Tender Inviting Notice.pdf
9	2911_NEW.pdf
10	Specification for Building.pdf