



Public Health Engineering Department

Government of West Bengal

Tender: NIET-02/SEEC OF 2021-2022

1. General Information

Type	NIT	Category	Works	Mode	ONLINE	Method	Open Tender
District	NADIA	Inviting Authority		Superintending Engineer, Eastern Circle			
Tender Id	NIET-02/SEEC OF 2021-2022			Memo No	816/EC	Memo Date	07-05-2021
Description	Construction of Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month under.....Nadia Division, PHE Dte trial run and 5 years O&M						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	NEFT/RTGS	Payable To	EXECUTIVE ENGINEER NADIA DIVISION PHE DTE	Payable At	KALYANI
-----------	----	----------	-----------	------------	---	------------	---------

3. Critical Dates

Tender Publish Date	07-05-2021 05:30 PM	Sale/Submission Start Date	07-05-2021 05:30 PM
Download Start Date		Sale/Download End Date	12-06-2021 12:00 PM
Last Date of Application	12-06-2021 12:00 PM	Last Date of Permission	
Last Date of Submission	12-06-2021 12:00 PM	Tech Bid Opening Date	14-06-2021 12:30 PM
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Construction of Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Tehatta-I,Panchayet-Chhitka,Village-Nazirpur under Nadia Division, PHE Dte. (SL-1)		90 DAYS	2%
2	Construction of Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Tehatta-I,Panchayet-Chhitka,Village-Aztullanagar, Chhitka under Nadia Division, PHE Dte. (SL-2).		90 DAYS	2%

3	Construction of Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Tehatta-I,Panchayet-Kanainagar, Village-Balarampur, Jayrampur & Kanainagar under Nadia Division, PHE Dte.(SI-3)	90 DAYS	2%
4	Construction of Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Tehatta-I,Panchayet-Kanainagar, Village-Shrirampur under Nadia Division , PHE Dte. (SI-4)	90 DAYS	2%
5	Construction of Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Tehatta-I,Panchayet-Kanainagar, Village-Pratapnagar, Sardanga & Uttar Chandpur under Nadia Division, PHE Dte.(SI-5)	90 DAYS	2%
6	Construction of Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Tehatta-I,Panchayet-Shyamnagar, Village-Surupur, Syamnagar under Nadia Division, PHE Dte. (SI-6)	90 DAYS	2%
7	Construction of Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Tehatta-I,Panchayet-Kulgachhi, Tehatta, Village-Kulgachhi,Tehatta under Nadia Division, PHE Dte. (SI-7)	90 DAYS	2%
8	Construction of Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Tehatta-I,Panchayet-Natna,Village-Gopalpur, Haulia under Nadia Division, PHE Dte. (SI-8)	90 DAYS	2%

6. Attachments

Sl No	File Name
1	BOQ_629639.xls
2	BOQ_629661.xls
3	Tendernotice_1.pdf
4	Tendernotice_3.pdf
5	BOQ_629666.xls
6	Tendernotice_2.pdf
7	BOQ_629653.xls
8	BOQ_629672.xls
9	BOQ_629642.xls
10	BOQ_629646.xls
11	BOQ_629669.xls

