



Public Health Engineering Department

Government of West Bengal

Tender: 2021_PHED_351687_1 to 4

1. General Information

| | | | | | | |
|----------------------|--|----------|---------|---|-----------|------------|
| Type | NIT | Category | Mode | Method | | |
| District | Inviting Authority | | | Superintending Engineer, Central Circle | | |
| Tender Id | 2021_PHED_351687_1 to 4 | | Memo No | 1759/CC | Memo Date | 17-11-2021 |
| Description | Augmentation of Sajiara, Kaigram, Parulia & Jahannagar PWSS at Burdwan Division PHE Dte." Bid submission Closing Date 15/12/2011 up to 14.00 P.M. For Details, corrigendum/addendum, participating in th | | | | | |
| Estimated Work Value | - | | | | | |

2. EMD (Earnest Money Deposit) Details

| | | | | |
|-----------|----|----------|------------|------------|
| Exempted? | No | Fee Type | Payable To | Payable At |
|-----------|----|----------|------------|------------|

3. Critical Dates

| | | | |
|--------------------------|---------------------|----------------------------|---------------------|
| Tender Publish Date | 19-11-2021 11:00 AM | Sale/Submission Start Date | 23-11-2021 11:30 AM |
| Download Start Date | 19-11-2021 11:30 AM | Sale/Download End Date | 15-12-2021 02:00 PM |
| Last Date of Application | 15-12-2021 02:00 PM | Last Date of Permission | |
| Last Date of Submission | 15-12-2021 02:00 PM | Tech Bid Opening Date | |
| Fin Bid Opening Date | | Tech Bid Uploading Date | |
| Uploading Bid Date Time | | Time | |

4. Pre-bid Meeting Details

| | | |
|------|-------|---------|
| Date | Venue | Address |
|------|-------|---------|

5. Work Details

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|--|----------------------|-----------------|-----------|
| 1 | Augmentation of SAJIARA Piped Water Supply Scheme with LDS, Rising main, Switch room (with & without water supply & sanitary arrangements), Construction of 300 cum capacity OHR with 20.0 mtr. Staging height inclusive of soil test & Construction of Boundary wall under Kalna Sub-Division, Block:- Purbasthali-II, District:- Purba-Bardhaman | 31825842 | 12 MONTHS | 636517 |
| 2 | Augmentation of KAIGRAM Piped Water Supply Scheme with LDS, FHTC, Rising main, Construction of 250 cum capacity OHR with 20.0 mtr. Staging height inclusive of soil investigation & Construction of Boundary wall under Kalna Sub-Division, Block:-Monteswar, District:- Purba-Bardhaman. | 29318615 | 12 MONTHS | 586372 |
| | Augmentation of PARULIA Piped Water Supply Scheme with LDS, Rising | | | |

| | | | | |
|---|--|----------|-----------|--------|
| 3 | main, Construction of 300 cum capacity OHR with 20.0 mtr. Staging height inclusive of soil test & Construction of Boundary wall under Kalna Sub-Division, Block:-Purbasthali-II, District:- Purba-Bardhaman. | 40794348 | 12 MONTHS | 815887 |
| 4 | Augmentation of JAHANNAGAR Piped Water Supply Scheme with LDS, Rising main, FHTC work under Kalna Sub-Division,, Block:- Purbasthali-I District:- Purba-Bardhaman. | 15612250 | 12 MONTHS | 312245 |

6. Attachments

| Sl No | File Name |
|-------|-----------|
| 1 | eNIT.pdf |