



Public Health Engineering Department

Government of West Bengal

Tender: NOTICE INVITING TENDER NO. 25 / KSD OF 2024-2025

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	BANKURA		Inviting Authority		Assistant Engineer, Khatra Sub- Division		
Tender Reference	NOTICE INVITING	Estimate	0.00	Memo No	227/KSD	Memo Date	20-03-2025
	TENDER NO. 25 / KSD OF 2024-2025	Put to Tender					
e Tender Id		Description					
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Payable At
-----------	----	----------	--------------	------------	------------

3. Critical Dates

Tender Publish Date	20-03-2025 02:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	03-04-2025 03:30 PM
Last Date of Application	28-03-2025 02:00 PM	Last Date of Permission	28-03-2025 04:00 PM
Last Date of Submission	03-04-2025 03:30 PM	Tech Bid Opening Date	
Fin Bid Opening Date	03-04-2025 04:00 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Laying MS pipeline at culvert portion at Fulkusma village for Mandalkuli (Zone-IIIB) under Raipur Water Supply Scheme (BRGF Ph-I) under Khatra Sub-Division of Bankura Division, P.H.E. Dte.	93848.00	7 (Seven) Days	2350.00
2	Making dug well by RCC ring at river bed site with all necessary allied works including connection upto existing common manifold for Pathardoba, Zone-B Water Supply Scheme under Simlapal water Supply Scheme (BRGF Ph-I) under Khatra Sub Division of Bankura Division, P.H.E. Dte.	91798.00	7 (Seven) Days	2300.00
	Making dug well by RCC ring at river bed site with all necessary allied			

3	works including connection upto existing common manifold for Pathardoba, Zone-A Water Supply Scheme under Simlapal water Supply Scheme (BRGF Ph-I) under Khatra Sub Division of Bankura Division, P.H.E. Dte.	90700.00	7 (Seven) Days	2270.00
4	Repairing of collecting line from river bed to CWR with all other allied works for Belatikri, Zone-A Water Supply Scheme under Sarenga water Supply Scheme (BRGF Ph-I) under Khatra Sub Division of Bankura Division, P.H.E. Dte.	96029.00	7 (Seven) Days	2410.00
5	Making dug well by RCC ring at river bed site with all necessary allied works including connection upto existing common manifold for Chiltore Water Supply Scheme under Khatra Sub Division of Bankura Division, P.H.E. Dte.	96371.00	7 (Seven) Days	2410.00
6	Interconnection work by laying MS pipeline, construction of valve chamber with all other allied works for Kuldiha under Sarenga Water Supply Scheme (BRGF Ph-I) under Khatra Sub-Division of Bankura Division, P.H.E. Dte. (For Tubewell No. 09)	78037.00	7 (Seven) Days	1960.00
7	Special repairing of pipeline and house connection tap at Mandalgram village with allied works of Baricha (Zone- B) under Simlapal Water Supply Scheme BRGF (Phase-I) under Khatra Sub-Division of Bankura Division, P.H.E. Dte.	68305.00	7 (Seven) Days	1710.00
8	Rising main interconnection work and laying distribution pipeline at Korkhi and Sainidanga village for Lakshmisagar Water Supply Scheme under Khatra Sub-Division of Bankura Division, P.H.E. Dte.	77211.00	7 (Seven) Days	1930.00
9	Repairing house connection tap at Asberya village of Masanjhar (Zone-F) under Khatra-Hirbandh-Ranibandh BRGF (Phase-I) under Khatra Sub-Division of Bankura Division, P.H.E. Dte.	95274.00	7 (Seven) Days	2390.00
10	Special repairing of pipeline and house connection tap at Bansdiha & Jhilimili Village with allied works of Khejuria (Zone-N) under Khatra-Hirbandh-Ranibandh water supply scheme (BRGF Ph-I) under Khatra Sub-Division of Bankura Division, P.H.E. Dte.	97086.00	7 (Seven) Days	2430.00

6. Attachments

Sl No	File Name
1	Schedule- 02.pdf
2	WBF_2911_28 Pages.pdf
3	Schedule- 07.pdf
4	Tender Notice with Annexure_NIT-25.pdf
5	Schedule- 05.pdf
6	Schedule- 06.pdf

7	Schedule- 09.pdf
8	Schedule- 03.pdf
9	Schedule- 08.pdf
10	Schedule- 04.pdf
11	Schedule- 10.pdf
12	Schedule- 01.pdf