



Public Health Engineering Department

Government of West Bengal

Tender: WBPHE/EE/SMD/NleT-10 of 2026-27

1. General Information

Type	NleT	Category	Works	Mode	ONLINE	Method	Open Tender
District	SOUTH 24 PARGANAS		Inviting Authority		Executive Engineer,South 24 Parganas Mechanical Division		
Tender Reference	WBPHE/EE/SMD/NleT-10 of 2026-27	Estimate Put to Tender	4537322.00	Memo No	1765/SMD	Memo Date	21-07-2026
e Tender Id	2026_PHED_1033457_2	Description	Operation and guarding of the electric operated auto /manual controlled pumping machinery at Kuruli, Majherhat, Surjyapur, Padmajala, Sankarpur, Tripuranagar (Ramgopalpur), Baruipur & Harimul W/S Scheme of Baruipur Block under south 24 pgs Mechanical Division PHE Dte.				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	21-07-2026 06:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	12-08-2026 02:00 PM
Last Date of Application		Last Date of Permission	
Last Date of Submission	12-08-2026 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1				

6. Attachments

Sl No	File Name
1	BOQ_10_5_OM_A_BRP.xls
2	BOQ_10_10_OM_A_BRP.xls
3	BOQ_10_1_OM_A_BRP.xls

4	BOQ_10_3_OM_MA_BRP.xls
5	TermsAndConditionsLLaunch.pdf
6	BOQ_10_8_OM_A_BRP.xls
7	BOQ_10_14_OM_A_SRP.xls
8	BOQ_10_17_OM_A_SRP.xls
9	BOQ_10_9_OM_A_BRP.xls
10	BOQ_10_4_OM_A_BRP.xls
11	BOQ_10_6_OM_MA_BRP.xls
12	BOQ_10_16_OM_A_SRP.xls
13	BOQ_10_11_OM_A_BRP.xls
14	BOQ_10_22_Launch.xls
15	BOQ_10_12_OM_A_BRP.xls
16	TCElec.pdf
17	BOQ_10_13_OM_A_BRP.xls
18	1WBF2911.pdf
19	BOQ_10_19_OM_A_SRP.xls
20	BOQ_10_2_OM_A_BRP.xls
21	BOQ_10_21_OM_A_SRP.xls
22	BOQ_10_15_OM_A_SRP.xls
23	BOQ_10_7_OM_A_BRP.xls
24	BOQ_10_18_OM_A_SRP.xls
25	BOQ_10_20_OM_A_SRP.xls
26	NIET100M.pdf