# Public Health Engineering Department

Government of West Bengal

सत्यमेव जयते

## Tender: Notice Inviting Tender No. 14/HSD of 2026-27

**1. General Information**

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| Type | NIT | Category | Works | Mode | OFFLINE | Method | Open Tender |
| District | NORTH 24 PARGANAS | | Inviting Authority | | Assistant Engineer, Hasnabad Sub-Division | | |
| Tender Reference | Notice Inviting Tender No. 14/HSD of 2026-27 | Estimate Put to Tender | 17.00 | Memo No | 920/HSD | Memo Date | 28-09-2026 |
| e Tender Id | | Description | civil works | | | | |
| Estimated Work Value | | - | | | | | |

**2. EMD (Earnest Money Deposit) Details**

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| Exempted? | No | Fee Type | Demand Draft | Payable To | EXECUTIVE ENGINEER, BARASAT DIVISION | Payable At | BARASAT |

**3. Critical Dates**

| | | | |
|---|---|---|---|
| Tender Publish Date | 28-09-2026 01:00 PM | Sale/Submission Start Date | |
| Download Start Date | | Sale/Download End Date | 13-10-2026 02:00 PM |
| Last Date of Application | 08-10-2026 01:00 PM | Last Date of Permission | 08-10-2026 03:30 PM |
| Last Date of Submission | 13-10-2026 02:00 PM | Tech Bid Opening Date | 13-10-2026 03:00 PM |
| Fin Bid Opening Date | | Tech Bid Uploading Date Time | |
| Uploading Bid Date Time | | | |

**4. Pre-bid Meeting Details**

| | | | | | |
|---|---|---|---|---|---|
| Date | | Venue | | Address | |

**5. Work Details**

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|---|---|---|---|---|
| 1 | Emergency cleaning of pipe line at Uttar mouli Das para & Molla para of Malancha w/s scheme (Z-II), Minakhan block under Hasnabad Sub-Division P.H.E. Dte. | 94404.86 | 10 DAYS | 1890.00 |
| 2 | Emergency cleaning of pipeline & repairing of Functional Household Connection at Taltala para for improvement of functionality within Fakirtakia w/s scheme, Sandeshkhali-I block under Hasnabad Sub- Division P.H.E. Dte. | 93437.12 | 10 DAYS | 1870.00 |

| | | | | |
|---|---|---|---|---|
| 3 | Supply of different dia sluice valve including Construction of Sluice valve chamber by controlling the flow of water at Mir para, Sekh para, Bhangi para for improvement of functionality under Kanmari w/s scheme (Z-II), Sandeshkhali-I Block under Hasnabad Sub-Division, PHE Dte. | 86994.25 | 10 DAYS | 1740.00 |
| 4 | Emergent Construction of stand post, construction of platforms at different places within Kanaikati Kathalberia w/s scheme (Z-II), Hingalganj block under Hasnabad Sub-Division P.H.E. Dte. | 96441.71 | 10 DAYS | 1930.00 |
| 5 | Supply of 100 & 200 mm dia sluice valve including Construction of Sluice valve chamber within Murarisha w/s scheme, Hasnabad block under Hasnabad Sub- Division P.H.E. Dte. | 85157.69 | 10 DAYS | 1710.00 |
| 6 | Emergency cleaning of pipeline, repairing of Functional Household Connection & Refixing of existing ferrule, Refixing G.I. pipe, Dismantling and refixing bib cock or stop cock at Mathurapur Bazar area & Durgamandop Pujo para for improvement of functionality within Durgamandop w/s scheme, Sandeshkhali-II block under Hasnabad Sub- Division P.H.E. Dte. | 95313.16 | 10 DAYS | 1910.00 |
| 7 | Emergency cleaning of pipe line at Hariram para & Bhadu sardar para of Jeliakhali Purbakhanda w/s scheme, Sandeshkhali-II block under Hasnabad Sub-Division P.H.E. Dte. | 94552.53 | 10 DAYS | 1900.00 |
| 8 | Replacement of Feed Pump & pressure gauge for Desalination of Sridharkati w/s scheme (Zone-XXI) under Hasnasbad Sub-Division, P.H.E.Dte. | 35136.61 | 10 DAYS | 710.00 |
| 9 | Repairing of FHTC to minimize wastage of drinking water at Hingalganj Mouza under Hingalganj w/s scheme (Z-I), Hingalganj Block under Hasnabad Sub-Division, PHE Dte. | 92469.38 | 10 DAYS | 1850.00 |
| 10 | Refixing of existing ferrule, Refixing G.I. pipe, Dismantling and refixing bib cock or stop cock, repairing of FHTC at Das Para , Sarder Para , Molla Para to minimize wastage of drinking water at different places under Kalinagar w/s (Z-II) scheme under Hasnabad Sub-Division, PHE Dte. | 95005.11 | 10 DAYS | 1910.00 |
| 11 | Supply of 100 mm dia sluice valve including Construction of Sluice valve chamber , laying of 90mm dia UPVC pipe line and cleaning of pipeline, refixing of existing FHTC at Bainara mouza for improvement of functionality at tail end area within Rupmari w/s scheme (For Zone-I), Hingalganj block under Hasnabad Sub- Division P.H.E. Dte. | 93560.07 | 10 DAYS | 1880.00 |
| 12 | Emergency cleaning of pipe line at Dholkhali mouza within Bouthakurani w/s scheme (Z-II), Sandeshkhali-II block under Hasnabad Sub- Division P.H.E. Dte. | 94429.89 | 10 DAYS | 1890.00 |
| 13 | Installation of submersible pump at Rampur Guest House, Sandeshkhali-II block under Hasnabad Sub-Division, P.H.E. Dte. | 42087.37 | 10 DAYS | 850.00 |
| | Emergent repairing of existing FHTC at Barunhat mouza within Barunhat | | | |

| | | | | |
|---|---|---|---|---|
| 14 | Patlikhanpur w/s scheme (Z-II), Hasnabad block under Hasnasbad Sub-Division, P.H.E.Dte. | 94619.39 | 10 DAYS | 1900.00 |
| 15 | Emergent repairing of existing FHTC at Tokipur Majher para & Sundaria within Chandpur w/s scheme (Z-II), Hasnabad block under Hasnasbad Sub-Division, P.H.E.Dte. | 94976.93 | 10 DAYS | 1900.00 |
| 16 | Emergent repairing of existing FHTC, pipeline & withdraw relaying at different places at Jiblitala to improve functionality within Laukhali w/s scheme, Sandeshkhali-I block under Hasnabad Sub-Division, P.H.E.Dte. | 96464.63 | 10 DAYS | 1930.00 |
| 17 | Emergent repairing of existing FHTC at Pukuria mouza within Sahebkhali w/s scheme (Z-II), Hingalganj block under Hasnabad Sub-Division, P.H.E.Dte. | 96286.95 | 10 DAYS | 1930.00 |

**6. Attachments**

| Sl No | File Name |
|---|---|
| 1 | 07Cleaning the pipeline jeliakhali hariram para.xlsx |
| 2 | 04Stand post platform Kanai kati Z 2.xls |
| 3 | 09 Hing Z 1 Hingalganj mouza.xls |
| 4 | 02Clening Taltal para.xls |
| 5 | 15FHTC REp Z 2 tokipur majher para.xls |
| 6 | 14FHTC REp z 2 Barunhat mouza.xls |
| 7 | 17 Different places Z 2.xls |
| 8 | 13Tube well submercible.xls |
| 9 | 05 100 200 sluice valve.xls |
| 10 | 06Mathurapur Bazar area and durgamadop pujo para Cleaning FHTC.xls |
| 11 | 08 Sridhar Z 21 fider 5.xls |
| 12 | Notice- 14HSD.pdf |
| 13 | 03sluice valve Mir para.xls |
| 14 | 01Cleaning the pipeline malancha Z 2 Uttar mouli das para.xlsx |
| 15 | 16Jiblitala.xls |
| 16 | 12Cleaning the pipeline Dholkhali.xlsx |
| 17 | New-Form-2911.pdf |
| 18 | 10Das Para.xls |
| 19 | 11 Sluice valve rupmari Bainara mouza 100.xls |