



# Public Health Engineering Department

## Government of West Bengal

Tender: 01/ KSD of 2019-2020.

### 1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NADIA	Inviting Authority		Executive Engineer, Nadia Division			
Tender Id	01/ KSD of 2019-2020.			Memo No	123 / KSD	Memo Date	15-05-2019
Description	Operation & maintenance in different water supply scheme under Krishnagar Sub-Division Under Nadia Division, P.H. Engg. Dte						
Estimated Work Value	-						

### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer Nadia Division P.H.E.Dte	Payable At	Kalyani Nadia
-----------	----	----------	--------------	------------	---	------------	---------------

### 3. Critical Dates

Tender Publish Date	15-05-2019 05:00 AM	Sale/Submission Start Date	
Sale/Download End Date	27-05-2019 02:00 PM	Last Date of Application	22-05-2019 12:30 PM
Last Date of Permission	22-05-2019 04:00 PM	Last Date of Submission	27-05-2019 02:00 PM
Tech Bid Opening Date	27-05-2019 03:00 PM	Fin Bid Opening Date	

### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Krishnagar Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/06/2019 to 31/05/2020= 366 Days. Name of scheme :- Bhaluka W/S.	Rs. 310263.00	366 Days	6206.00
2	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Krishnagar Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/06/2019 to 31/05/2020= 366 Days. Name of scheme :- Bhimpur W/S	Rs. 291663.00	366 Days	5835.00
3	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under	Rs. 297860.00	366 Days	5958.00

	Krishnagar Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/06/2019 to 31/05/2020= 366 Days. Name of scheme :- DignagarW/S			
4	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Krishnagar Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/06/2019 to 31/05/2020= 366 Days. Name of scheme :- Krishnaganj ( With Overhead reservoir) W/S.	Rs. 310263.00	366 Days	6206.00
5	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Krishnagar Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/06/2019 to 31/05/2020= 366 Days. Name of scheme :- Krishnagar Rural W/S.	Rs. 291663.00	366 Days	5835.00
6	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Krishnagar Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/06/2019 to 31/05/2020= 366 Days. Name of scheme :- Maidanpur W/S.	Rs. 310263.00	366 Days	6206.00
7	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Krishnagar Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/06/2019 to 31/05/2020= 366 Days. Name of scheme :- Tiorkhali W/S	Rs. 291663.00	366 Days	5835.00
8	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Krishnagar Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/06/2019 to 31/05/2020= 366 Days. Name of scheme :- Tungi W/S.	Rs. 310263.00	366 Days	6206.00
9	Annual Operation & Maintenance of different capacity IE Plant (Pressure type) of capacity 45 m3/hr at Bablari Dewanganj W/S Scheme under Krishnagar sub-Division, for the Month of July 2019 to June 2020(1stJuly , 2019– 30stJune, 2020) i.e for 366 Days.	Rs. 342081.00	366 Days	6842.00
10	Annual Operation & Maintenance of different capacity IE Plant (Pressure type) of capacity 9 m3/hr at Dafarpota Zone-II W/S Scheme under Krishnagar sub-Division, for the Month of July 2019 to May 2020(1stJuly , 2019– 30stJune, 2020) i.e for 366 Days.	Rs. 340373.00	366 Days	6808.00
11	Annual Operation & Maintenance of different capacity IE Plant (Pressure type) of capacity 130 m3/hr at Dignagar W/S Scheme under Krishnagar sub-Division, for the Month of June 2019 to May 2020(1stJune , 2019–	Rs. 347203.00	366 Days	6945.00

	31stMay, 2020) i.e for 366 Days.			
12	Annual Operation & Maintenance of different capacity IE Plant (Pressure type) of capacity 10 m3/hr at Sonda Zone-II W/S Scheme under Krishnagar sub-Division, for the Month of June 2019 to May 2020(1stJune , 2019– 31stMay, 2020) i.e for 366 Days.	Rs. 340373.00	366 Days	6808.00

## 6. Attachments

Sl No	File Name
1	Bhimpur.pdf
2	Dignagar.pdf
3	Krishnagar Rural.pdf
4	NIT 01.pdf
5	Tungi.pdf
6	Tiorkhali.pdf
7	Krishnaganj.pdf
8	Sonda Zone-II.pdf
9	Maidanpur.pdf
10	Dignagar 2.pdf
11	Bhaluka.pdf
12	Special clause.pdf
13	Dafarpota Zone-II.pdf
14	Bablari schedule.pdf
15	wbf new 2911.pdf

## Corrigendum: 01 /KSD of 2019 – 2020

Executive Engineer, Nadia Division  
NADIA

### 1. General Information

Corrigendum Id	01 /KSD of 2019 – 2020	Memo No	143 / KSD	Memo Date	17-05-2019
Description	Corrigendum-I				
Estimated Work Value	-				

### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

### 3. Critical Dates

Corrigendum Publish Date	22-05-2019 02:00 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	

Last Date of Permission	22-05-2019 04:00 PM	Last Date of Submission	
Tech Bid Opening Date	27-05-2019 03:00 PM	Fin Bid Opening Date	

#### 4. Pre-bid Meeting Details

Date	Venue	Address

#### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Due to unavoidable circumstances ,the clause No: 20 of the above mentioned N.I.T. for mode of depositing "Earnest Money" has been modified			

#### 6. Attachments

Sl No	File Name
1	corrigendum(1).pdf