



Public Health Engineering Department

Government of West Bengal

Tender: N.I.T. No. 02/BSD of 2025-26 by A.E./BSD

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	BANKURA		Inviting Authority		Assistant Engineer, Bankura Sadar Sub- Division		
Tender Reference	N.I.T. No. 02/BSD of 2025-26 by A.E./BSD	Estimate Put to Tender	90102.00	Memo No	692 / BSD	Memo Date	05-08-2025
e Tender Id		Description	N.I.T. No. 02/BSD of 2025-26 by A.E./BSD				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	The Executive Engineer, Bankura Division, P.H.E. Dte.	Payable At	Bankura
-----------	----	----------	--------------	------------	---	------------	---------

3. Critical Dates

Tender Publish Date	05-08-2025 04:30 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	19-08-2025 01:00 PM
Last Date of Application	13-08-2025 01:00 PM	Last Date of Permission	14-08-2025 03:00 PM
Last Date of Submission	19-08-2025 01:00 PM	Tech Bid Opening Date	19-08-2025 03:00 PM
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	CIDF Pipe laying arrangement in side of tank INLET (200 mm dia) & OVERFLOW(250mm dia) for Augmentation of BARJORA Water Supply Scheme (Left out mouzas of Barjora Block under B.R.G.F Phase -I) within Barjora Block under Bankura Sadar Sub-Division of Bankura Division, PHE Dte. (Zone-IA)	90102.00	15 Day's	2253.00
	Supplying & delivery of of 80 mm dia Air valve including loading , unloading , stacking etc & installation all complete Augmentation of			

2	BARJORA Water Supply Scheme (Left out mouzas of Barjora Block under B.R.G.F Phase -I) within Barjora Block under Bankura Sadar Sub-Division of Bankura Division, PHE Dte. (Zone-IA)	87602.00	15 Day's	2190.00
3	UPVC pipe line at Dubrakon & Hatbari mouza for damage portion construction of ZP Drain & Special repairing works for Aguri Band Punisol and adjoining Mouzas Water Supply Scheme (Zone-C) under Onda Water Supply Scheme (BRGF Ph-I) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.	89383.00	15 Day's	2235.00
4	Withdrawing and relaying 300 mm dia DI (K9) Rising main pipe line with guard pilling of Aguri Band Punisol and adjoining Mouzas Water Supply Scheme (Zone-E) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.	92961.00	15 Day's	2324.00
5	Clearing compound premisses of shurbs, plants, jungle etc of Plasto Steel Park, Barjora under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.	95496.00	15 Day's	2387.00
6	Caution information board for 10 nos Air valve point From Durgapur Intake site to Belboni IBS Bankura- I,II & Barjora Block (including Bulk Supply of Bankura Municipality) Water Supply Scheme BRGF (Ph - I Project) under Bankura Division, P.H.E. Dte.	67893.00	15 Day's	1697.00
7	Repairing pipe line at Dabra village and Jagdalla village for JAGDALLA (Zone -S) under Bankura - I,II & Barjora Block W/S Scheme (BRGF ph - I project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.	96622.00	15 Day's	2416.00
8	Loading, unloading & stacking and carriage of different dia DI pipes by vans / any other means from out site of Beliatore store to in side of Beliatore store, from different locations of road side of NH 60 under Onda Water Supply Scheme and carriage of cut bushes from the premises of Plasto Steel Park to a safe distance apart under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.	87219.00	15 Day's	2180.00
9	Special repairingof UPVC pipe line & collecting line works of Puncha and adjoining Mouzas Water Supply Scheme (Zone-C) under Onda Water Supply Scheme (BRGF Ph-I) under Bankura Sadar Sub-Division of Bankura Division, P.H.E. Dte.	95690.00	15 Day's	2392.00
10	Supplying, delivery & installation of 80 mm dia Air valve including loading , unloading , stacking etc & HDPE pipe line Special repairing work at RR Collny & Barjora BLRO office interconnection from distribution pipe line of BARJORA Water Supply Scheme (Left out mouzas of Barjora Block under B.R.G.F Phase -I) within Barjora Block under Bankura Sadar Sub-Division of Bankura Division, PHE Dte. (Zone-IA) & (Zone-III)	96837.00	15 Day's	2421.00
	Instalation of scheme information board for different scheme within Bankura-I Block under Bankura Sadar Sub-Division of Bankura Division, PHE			

11	Dte. Location of Site:- Jamradihi Mini Pipe W/S Scheme, 2. Ghughujan Mini Pipe W/S Scheme, 3. Jirabaid Mini Pipe W/S Scheme, 4. Taribatardihi Mini Pipe W/S Scheme, 5. Golmitra Mini Pipe W/S Scheme & 6. Siyarbada Mini Pipe W/S Scheme.	90432.00	15 Day's	2261.00
12	Instalation of scheme information board for different scheme within Bankura-I Block under Bankura Sadar Sub-Division of Bankura Division, PHE Dte. Location of Site:- Makorkendi Mini Pipe W/S Scheme & 2. Krishnanagar Mini Pipe W/S Scheme.	30144.00	15 Day's	754.00
13	Supplying & delivery of different dia CIDF sluice valve & AC Pipes rubber gasket, nuts, bolts etc including loading, unloading, stacking at BSMC & H store for Operation & Maintenance of Water Supply Scheme under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.	75839.00	15 Day's	1896.00
14	Special repairing work of UPVC pipe line , FHTC (functional house hold tap connection) & Nichintapur CWR site cleaning of Aguri Band Punisol and adjoining Mouzas Water Supply Scheme (Zone-B) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.	95277.00	15 Day's	2382.00
15	Supplying & delivery of different dia CIDF sluice valve including loading, unloading, stacking etc. all complete for Operation & Maintenance of Puncha and adjoining Mouzas Water Supply Scheme (Zone-A) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.	83500.00	15 Day's	2088.00
16	Supply, delivery & installation of PVC flex containing information regarding JJM works under different water supply scheme of ONDA, SALTORA, CHATNA, BANKURA-I, BANKURA-II & BARJORA Block under Bankura Division, P.H.E. Dte.	70535.00	15 Day's	1763.00
17	Supply, delivery & installation of PVC flex containing information regarding JJM works under different water supply scheme of INDPUR Block under Bankura Division, P.H.E. Dte.	88169.00	15 Day's	2204.00
18	Digging of 02 (nos) river bed Well at karakdangae River bed side under Bankura Sammilani Medical College & Hospitail Water Supply Scheme of Bankura Sadar Sub-Division under Bankura Division, PHE Dte.	49512.00	15 Day's	1238.00
19	New HDPE pipe line inter connection from river bed well (2 nos) to CWR including supply and erecting of guard pilling etc at karakdangae under Bankura Sammilani Medical College & Hospitail Water Supply Scheme of Bankura Sadar Sub-Division under Bankura Division, PHE Dte.	95855.00	15 Day's	2396.00
20	Repairing & renovation of Pump House, Office Cum Godown, Chloroine Room etc. for Jamdhara & its adjoining mouzas Water Supply Scheme under under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.	91993.00	15 Day's	2300.00
21	Restoration and laying of UPVC & MS Pipeline at Tewardanga Village under Mejia W/S Scheme under Bankura Division, PHE Dte. Dist.- Bankura.	80830.00	15 Day's	2021.00

22	Instalation of 28 nos. land possession sign-board at every lands of different PWSS within Mejia - G. Ghati Block under Bankura Sadar Sub-Division of Bankura Division, PHE Dte.	80264.00	15 Day's	2007.00
23	Construction of Street Stand Post and other allied wroks at Bhara W/S Scheme under Bankura Sadar Sub-Division of Bankura Division, P.H.E. Dte.	88716.00	15 Day's	2218.00
24	1 (One) no. collecting line with guard pilling works in river DARAKESHWAR under Ekteswar Piped water supply scheme, Block - Bankura-II under Bankura Sadar Sub - Division within Bankura Division, PHE Dte.	95951.00	15 Day's	2399.00
25	Repairing and renovation of damaged pipe line of Helnasusunia, Puabagan, Uriama & Nandigram village under Bankura - I, II & Barjora Block W/S Scheme (BRGF ph - I project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.	95281.00	15 Day's	2382.00
26	Repairing & Renovation of damaged pipe line of Nekragoria, Nandigram, Damodarpur & Kustora Village under Bankura - I, II & Barjora Block W/S Scheme (BRGF ph - I project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.	95383.00	15 Day's	2385.00
27	Special repairing UPVC Pipe line & FHTC (Functional House Hold Tap Connection) works of Puncha and its adjoining Mouzas Water Supply Scheme (Zone-B) under Onda Water Supply Scheme (BRGF Ph-I Project) under Bankura Sadar Sub-Division of Bankura Division, P.H.E. Dte.	95434.00	15 Day's	2386.00
28	Trial run for Day to Day Operation & Maintenance of Distribution System & Rising Main Pipe Line (DI/CI/UPVC/HDPE), Ground Tube Well, RBTW with Collecting Line, Stand Post including FHTC of Water Supply Scheme for Pratappur (Manachar) and its adjoining mouzas, Block:- Barjora, Dist.:- Bankura. including operation of Sluice Valve under Bankura Sadar Sub-Division of Bankura Division, P.H.E. Dte. for 45 (Forty Five) Days.	97028.00	45 Day's	2426.00
29	Withdrawing and relaying 300 mm dia DI (K9) Rising main pipe line & Installation of Air valve near Bheudasole Rail line 3 nos point of Aguri Band Punisol and adjoining Mouzas Water Supply Scheme (Zone-A) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.	77612.00	15 Day's	1940.00
30	Special Repairing & UPVC pipe line at Kallanpur Damage by GP Culvert construction & Sahebdanga cannelper of Bankura- I,II & Barjora Block (including Bulk Supply of Bankura Municipality) Water Supply Scheme BRGF (Ph - I Project) including operation of sluice valve under Bankura Division, P.H.E. Dte.	82401.00	15 Day's	2060.00
31	Withdrawing and relaying 300 mm dia DI (K9) Rising main pipe line with guard pilling at Sayerbankra More-2 nos & near Kotalpur OHR Site-1 nos of Aguri Band Punisol and adjoining Mouzas Water Supply Scheme (Zone-B) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.	88153.00	15 Day's	2204.00

32	Special repairing works of Rising main DI(K9) pipe line, Distribution pipe line & FHTC for Aguri Band Punisole and its adjoining Mouzas Water Supply Scheme (Zone-E) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.	96839.00	15 Day's	2421.00
33	UPVC Pipe line Special Repairing work of KUSHTORA (Zone-W) under Bankura- I, II & Barjora Block (including Bulk Supply of Bankura Municipality) Water Supply Scheme (BRGF Ph - I Project) including operation of sluice valve under Bankura Division, P.H.E. Dte.	96351.00	15 Day's	2409.00
34	Rising main DI(K9) pipe line tapping & 150 mm dia MS pipe line for Upordang & Muslimpar for Aguri Band Punisol and adjoining Mouzas Water Supply Scheme (Zone-E) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.	96969.00	15 Day's	2424.00
35	Laying of UPVC Pipeline from Maliara OHR site Dasandi village in place of damaged existing UPVC pipe line due to laying of 900 mm dia RWRM for ADB assisted project in Maliara under MALIARA (Zone - A) of Bankura - I, II & Barjora Block W/S Scheme (BRGF Ph - I Project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte. (Part-D)	96448.00	15 Day's	2411.00
36	UPVC Pipe line Special Repairing work of BARJORA Water Supply Scheme (Left out mouzas of Barjora Block under B.R.G.F Phase -I) within Barjora Block under Bankura Sadar Sub-Division of Bankura Division, PHE Dte. (Zone-IA)	96031.00	15 Day's	2401.00
37	Laying HDPE Pipe Line from Namo Anchuri Pry. school towards Kali Mandir to cover Anchuri Mouzas for ANCHURI (Zone - T) under Bankura - I,II & Barjora Block W/S Scheme (BRGF ph - I project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.	79147.00	15 Day's	1979.00
38	UPVC Pipe line Special Repairing work of BARJORA Water Supply Scheme (Left out mouzas of Barjora Block under B.R.G.F Phase -I) within Barjora Block under Bankura Sadar Sub-Division of Bankura Division, PHE Dte. (Zone-IB)	92978.00	15 Day's	2324.00
39	Laying HDPE Pipe Line in connection with Jal Jeevan Mission (JJM) for Augmentation of ANCHURI (Zone - T) under Bankura - I,II & Barjora Block W/S Scheme (BRGF ph - I project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.	94916.00	15 Day's	2373.00
40	UPVC Pipe line Special Repairing work at Aguri Band Punisol and adjoining Mouzas Water Supply Scheme (Zone-B) under Onda Water Supply Scheme (BRGF Ph-I) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.	96041.00	15 Day's	2401.00
41	Laying HDPE Pipe Line in connection with Jal Jeevan Mission (JJM) for Augmentation of ANCHURI (Zone - T) under Bankura - I,II & Barjora Block	97004.00	15 Day's	2425.00

	W/S Scheme (BRGF ph - I project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.			
42	UPVC Pipe line Special Repairing work of BARJORA Water Supply Scheme (Left out mouzas of Barjora Block under B.R.G.F Phase -I) within Barjora Block under Bankura Sadar Sub-Division of Bankura Division, PHE Dte. (Zone-III)	95758.00	15 Day's	2394.00
43	Laying HDPE Pipe Line in connection with Jal Jeevan Mission (JJM) for Augmentation of Augmentation of ANCHURI (Zone - T) under Bankura - I,II & Barjora Block W/S Scheme (BRGF ph - I project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.	40764.00	15 Day's	1019.00
44	UPVC Pipe line Special Repairing work of BARJORA Water Supply Scheme (Left out mouzas of Barjora Block under B.R.G.F Phase -I) within Barjora Block under Bankura Sadar Sub-Division of Bankura Division, PHE Dte. (Zone-IV)	91335.00	15 Day's	2283.00
45	Laying HDPE Pipe Line in connection with Jal Jeevan Mission (JJM) for Augmentation of ANCHURI (Zone - T) under Bankura - I, II & Barjora Block W/S Scheme (BRGF ph - I project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.	95115.00	15 Day's	2378.00
46	Special Repairing work & UPVC Pipe lineo at Hatasurya, Kadasole & Barjora Dapara of BARJORA Water Supply Scheme (Left out mouzas of Barjora Block under B.R.G.F Phase -I Project) within Barjora Block under Bankura Sadar Sub-Division of Bankura Division, PHE Dte. (Zone- II & III)	96209.00	15 Day's	2405.00
47	Dejuri Bottoling plant site cleaning, Mobarakpur Pump House pumping machinary shifting & Kesikole Goraipara UPVC pipe line chokage cleaning special repairing work for Cherabasta (Zone - K) & Telebedia (Zone - M) under Bankura - I, II & Barjora Block W/S Scheme (BRGF Ph - I Project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.	81757.00	15 Day's	2044.00

6. Attachments

Sl No	File Name
1	Annexure- I for NIT No.- 02 of 2025-26.pdf
2	Corrigendum- I.pdf
3	Schedule for NIT No.- 02 of 2025-26 (Sl. No. 01 to 47).pdf
4	WBF_2911_28_Pages.pdf
5	Notice for NIT No.- 02 of 2025-26.pdf