



# Public Health Engineering Department

## Government of West Bengal

### Tender: Notice Inviting Tender No. 6/HSD of 2024-25

#### 1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NORTH 24 PARGANAS		Inviting Authority		Assistant Engineer, Hasnabad Sub-Division		
Tender Reference	Notice Inviting Tender No. 6/HSD of 2024-25	Estimate Put to Tender	96879.43	Memo No	1277/HSD	Memo Date	11-11-2024
e Tender Id		Description	app road				
Estimated Work Value	-						

#### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Barasat	Payable At	Barasat
-----------	----	----------	--------------	------------	-----------------------------	------------	---------

#### 3. Critical Dates

Tender Publish Date	11-11-2024 01:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	27-11-2024 02:00 PM
Last Date of Application	20-11-2024 01:00 PM	Last Date of Permission	20-11-2024 03:00 PM
Last Date of Submission	27-11-2024 02:00 PM	Tech Bid Opening Date	27-11-2024 03:00 PM
Fin Bid Opening Date	27-11-2024 03:00 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

#### 4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

#### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Temporary approach road for movement of rig machine and other allied machineries at PH No-2 within Baunia Abad w/s scheme, Sandeshkhali-I Block under Hasnabad Sub-Division, PHE Dte.	89206.44	10 days	1790.00
2	Emergent restoration of road for damage portion at different places in connection with retrofitting in connection with augmentation of Gabberia w/s scheme, Sandeshkhali-II block under Hasnabad Sub-Division P.H.E. Dte	95594.58	10 days	1920.00
	Dismantling & Re-construction of boundary wall for movement of rig & other allied machineries for sinking of big dia TW at PH no- 2 within			

3	Hingalganj (Old) w/s scheme, Hingalganj block under Hasnabad Sub-Division P.H.E. Dte	75289.17	10 days	1510.00
4	Emergent repairing of existing FHTC in connection with retrofitting work at different places in Singherkati mouza in connection with augmentation of Hingalganj w/s scheme (Z-II), Hingalganj block under Hasnabad Sub-Division, P.H.E.Dte.	96485.74	10 days	1930.00
5	Emergent restoration of pipeline by laying of different dia. UPVC pipe line at different places within Tushkhali W/S Scheme, Sandeshkhali-II block under Hasnabad Sub-Division, P.H.E.Dte. (Phase-II)	95151.05	10 days	1910.00
6	Additional Emergent restoration of pipeline by laying of different dia. UPVC pipe line at Duchnikhali mouza within Joygopalpur W/S Scheme, Sandeshkhali-II block under Hasnabad Sub-Division, P.H.E.Dte.	44547.31	10 days	900.00
7	Dismantling & Re-construction of boundary wall for movement of rig & other machineries for sinking of big dia TW at PH no- 2 in connection with Augmentation of Champali w/s scheme, Minakhan block under Hasnabad Sub-Division P.H.E. Dte.	80996.36	10 days	1620.00
8	Emergent restoration of pipeline by laying of different dia. UPVC pipe line at different places in connection with augmentation of Kumarjole W/S Scheme, Minakhan block under Hasnabad Sub-Division, P.H.E.Dte. (Phase-I)	88866.57	10 days	1780.00
9	Emergent repairing of existing FHTC in connection with retrofitting work at different places in Nandanpur mouza within Chaimalpur w/s scheme, Hasnabad block under Hasnabad Sub-Division, P.H.E.Dte.	89174.05	10 days	1790.00
10	Temporary approach road for movement of winch machine and other allied machineries at OHR site within Kalitala W/S scheme (Z-II), Hingalganj block under Hasnabad Sub-Division P.H.E. Dte.	96879.43	10 days	1940.00
11	Protection work for construction of approach road for movement of winch machine and other allied machineries at OHR site within Kalitala w/s scheme (Z-II), Hingalganj block under Hasnabad Sub- Division P.H.E. Dte.	94995.13	10 days	1900.00
12	Supply and installation of 100mm dia sluice valve in distribution pipe line for smooth supply of water at different palces in connection with augmentation of Bouthakurani water supply scheme (Z-II), Sandeshkhali-II Block under Hasnabad Sub-Division, PHE Dte. (Part-A)	83878.80	10 days	1680.00
13	Dismantling & Re-construction of boundary wall for movement of rig & other machineries for sinking of big dia TW at PH no- 2 in connection with Augmentation of Durgapur Baylani Z-I w/s scheme, Hingalganj block under Hasnabad Sub-Division P.H.E. Dte.Part-B	73566.42	10 days	1480.00
	Dismantling & Re-construction of boundary wall for movement of rig & other machineries for sinking of big dia TW at PH no- 2 in connection with			

14	Augmentation of Durgapur Baylani Z-I w/s scheme, Hingalganj block under Hasnabad Sub-Division P.H.E. Dte. (Part-A)	62915.24	10 days	1260.00
15	Emergent restoration of pipe line in connection with retrofitting work at different places at near Ghosh para at Kalitala mouza in connection with augmentation of Kalitala w/s scheme (Z-I), Hingalganj block under Hasnabad Sub-Division, P.H.E.Dte.	96780.42	10 days	1940.00
16	Emergent restoration of pipe line in connection with retrofitting work at different places at near Adhikary para at Durgamandop mouza in connection with augmentation of Durgamandop w/s scheme, Sandeshkhali-II block under Hasnabad Sub-Division, P.H.E.Dte.	96901.60	10 days	1940.00
17	Emergent restoration of pipe line in connection with retrofitting work at different places at near Ghat para at Durgamandop mouza in connection with augmentation of Durgamandop w/s scheme, Sandeshkhali-II block under Hasnabad Sub-Division, P.H.E.Dte.	97101.61	10 days	1950.00

## 6. Attachments

Sl No	File Name
1	14Re construction of Boundary wall PH 2 Part-A.xls
2	13Re construction of Boundary wall PH 2 PART-B.xls
3	08Withdraw relay Kumarjole phase 1.xls
4	12Sluice valve 100 Part A.xls
5	03Addl Boundary Wall PH 2 hing old.xls
6	New-Form-2911.pdf
7	16Dugamandop Durgamandop mouza Adhikary para.xls
8	09Repair of existing FHTC Nandanpur.xls
9	01Temporary approach road Baunia PH 2 for TW.xls
10	02Emergent restoration.xls
11	04Repair of existing FHTC singherkati.xls
12	17Dugamandop Durgamandop mouza Ghat para.xls
13	NIT 6.pdf
14	06Withdraw relay Joygpapur -1 addl.xls
15	07Re construction of Boundary wall PH 2.xls
16	10Temporary approach road site Kalitala Z 2.xls
17	05Withdraw relay Tushkhali -2.xls
18	11Eucaliptus balla OHR site.xls
19	15kalitala Z 1 kalitala Mouza Ghosh para.xls