# Public Health Engineering Department

Government of West Bengal

सत्यमेव जयते

## Tender: NOTICE INVITING TENDER NO :- 3 / HAB of 2026-27

**1. General Information**

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| Type | NIT | Category | Works | Mode | OFFLINE | Method | Open Tender |
| District | NORTH 24 PARGANAS | | Inviting Authority | | Assistant Engineer, Habra Sub-Division | | |
| Tender Reference | NOTICE INVITING TENDER NO :- 3 / HAB of 2026-27 | Estimate Put to Tender | 97058.14 | Memo No | 660/HAB | Memo Date | 03-11-2026 |
| e Tender Id | | Description | NOTICE INVITING TENDER NO :- 3 / HAB of 2026-27 | | | | |
| Estimated Work Value | | - | | | | | |

**2. EMD (Earnest Money Deposit) Details**

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| Exempted? | No | Fee Type | | Payable To | | Payable At | |

**3. Critical Dates**

| | | | |
|---|---|---|---|
| Tender Publish Date | 03-11-2026 06:00 PM | Sale/Submission Start Date | |
| Download Start Date | | Sale/Download End Date | 26-11-2026 01:00 PM |
| Last Date of Application | 19-11-2026 04:00 PM | Last Date of Permission | |
| Last Date of Submission | 26-11-2026 01:00 PM | Tech Bid Opening Date | |
| Fin Bid Opening Date | | Tech Bid Uploading Date Time | |
| Uploading Bid Date Time | | | |

**4. Pre-bid Meeting Details**

| | | | | | |
|---|---|---|---|---|---|
| Date | | Venue | | Address | |

**5. Work Details**

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|---|---|---|---|---|
| 1 | Emergency repairing of water pipelines to the office Building, Grill gate, and a portion of Boundary wall fell during recent rain with thunderstorm and other allied works required to maintain the security within premises & smooth functioning of the Sub-Divisional office under the jurisdiction of Habra Sub-Division PHE Dte. | 97,058.14 | 1941.16 | 7 days |
| 2 | Supply fitting & fixing of different Toilet accessories and necessary plywood cabinate to complete the left out work of the existing 1st floor toilet at the Habra Sub-Divisionl office building so as to make it useable and functional at the earliest alongwith fitting and hanging of M.S. Door at the top floor of the | 78,123.92 | 1562.47 | 10 days |

| | | | | |
|---|---|---|---|---|
| | office of the Assistant Engineer Habra Sub-Division under Barasat Division, P.H.E. Dte. | | | |
| 3 | Emergency repair of water supply pipeline and ancillary works for facilitating HGJ village(Tajpur,Dhantari) including construction of sluice valve chamber,Ferrule washing,Installation of New Air valve for Kamarpur & Adjoining MouzasWater supply scheme within the jurisdiction of Habra Sub-Division under Barasat Division P.H.E. Dte | 95,990.55 | 1919.81 | 15 days |
| 4 | Emergency repair of water supply pipeline and ancillary works for facilitating HGJ village(Dighra) including construction of sluice valve chamber,Ferrule washing,Installation of New Air valve for Talsa & Adjoining MouzasWater supply scheme within the jurisdiction of Habra Sub-Division under Barasat Division P.H.E. Dte | 87,204.01 | 1744.08 | 15 days |
| 5 | Emergency repair of water supply pipeline and ancillary works for facilitating HGJ village(Bergum) including Ferrule washing, fitting of Bib cock & Stop cock for Bergum Water supply scheme within the jurisdiction of Habra Sub-Division under Barasat Division P.H.E. Dte | 83,134.01 | 1662.68 | 15 days |

**6. Attachments**

| Sl No | File Name |
|---|---|
| 1 | sl2.pdf |
| 2 | sl5.pdf |
| 3 | notice.pdf |
| 4 | WBF2911.pdf |
| 5 | sl3.pdf |
| 6 | sl4.pdf |
| 7 | sl1.pdf |