# Public Health Engineering Department
Government of West Bengal

## Tender: WBPHE/EE/SMD/NIeT-10 of 2026-27 (2nd Call)

### 1. General Information

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| Type | NIeT | Category | Works | Mode | ONLINE | Method | Open Tender |
| District | SOUTH 24 PARGANAS | | Inviting Authority | | Executive Engineer,South 24 Parganas Mechanical Division | | |
| Tender Reference | WBPHE/EE/SMD/NIeT-10 of 2026-27 (2nd Call) | Estimate Put to Tender | 2456412.00 | Memo No | 2183/SMD | Memo Date | 21-08-2026 |
| e Tender Id | 2026_PHED_5019632_9 | Description | Operation and guarding of the electric operated auto /manual controlled pumping machinery at Rana, Ratan, Indrapalla, Hariharpur (Part-II) W/S Scheme of Baruipur Block under south 24 pgs Mechanical Division PHE Dte. | | | | |
| Estimated Work Value | | - | | | | | |

### 2. EMD (Earnest Money Deposit) Details

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| Exempted? | No | Fee Type | | Payable To | | Payable At | |

### 3. Critical Dates

| | | | |
|---|---|---|---|
| Tender Publish Date | 24-08-2026 06:00 PM | Sale/Submission Start Date | |
| Download Start Date | | Sale/Download End Date | 11-09-2026 06:00 PM |
| Last Date of Application | | Last Date of Permission | |
| Last Date of Submission | 11-09-2026 06:00 PM | Tech Bid Opening Date | |
| Fin Bid Opening Date | | Tech Bid Uploading Date Time | |
| Uploading Bid Date Time | | | |

### 4. Pre-bid Meeting Details

| | | | | | |
|---|---|---|---|---|---|
| Date | | Venue | | Address | |

### 5. Work Details

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|---|---|---|---|---|
| 1 | | | | |

### 6. Attachments

| Sl No | File Name |
|---|---|
| 1 | BOQ_10_19_OM_A_SRP.xls |
| 2 | BOQ_10_11_OM_A_BRP.xls |
| 3 | BOQ_10_16_OM_A_SRP.xls |

| | |
|---|---|
| 4 | TCElec.pdf |
| 5 | NIET10SecondCall.pdf |
| 6 | BOQ_10_10_OM_A_BRP.xls |
| 7 | BOQ_10_14_OM_A_SRP.xls |
| 8 | BOQ_10_1_OM_A_BRP.xls |
| 9 | BOQ_10_2_OM_A_BRP.xls |
| 10 | 1WBF2911.pdf |
| 11 | BOQ_10_12_OM_A_BRP.xls |
| 12 | BOQ_10_6_OM_MA_BRP.xls |
| 13 | BOQ_10_18_OM_A_SRP.xls |
| 14 | BOQ_10_13_OM_A_BRP.xls |
| 15 | BOQ_10_8_OM_A_BRP.xls |
| 16 | BOQ_10_3_OM_MA_BRP.xls |
| 17 | BOQ_10_5_OM_A_BRP.xls |
| 18 | BOQ_10_7_OM_A_BRP.xls |
| 19 | BOQ_10_17_OM_A_SRP.xls |
| 20 | BOQ_10_21_OM_A_SRP.xls |
| 21 | BOQ_10_15_OM_A_SRP.xls |
| 22 | BOQ_10_4_OM_A_BRP.xls |
| 23 | BOQ_10_9_OM_A_BRP.xls |
| 24 | BOQ_10_20_OM_A_SRP.xls |