



# Public Health Engineering Department

## Government of West Bengal

### Tender: ( N.I.T) 01 /TSD of 2019 – 2020

#### 1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NADIA	Inviting Authority		Executive Engineer, Nadia Division			
Tender Id	( N.I.T) 01 /TSD of 2019 – 2020			Memo No	60 / TSD	Memo Date	15-05-2019
Description	Operation & maintenance of distribution system in different water Supply Scheme under Tehatta Sub-Division Under Nadia Division, P.H. E. Dte.						
Estimated Work Value	-						

#### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer Nadia Division P.H.E.Dte	Payable At	Kalyani Nadia
-----------	----	----------	--------------	------------	---	------------	---------------

#### 3. Critical Dates

Tender Publish Date	15-05-2019 04:00 AM	Sale/Submission Start Date	
Sale/Download End Date	27-05-2019 01:00 PM	Last Date of Application	22-05-2019 11:00 AM
Last Date of Permission	22-05-2019 04:00 PM	Last Date of Submission	27-05-2019 01:00 PM
Tech Bid Opening Date	27-05-2019 02:00 PM	Fin Bid Opening Date	

#### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

#### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/06/2019 to 31/05/2020= 366 Days. Name of scheme :- Anandpur W/S.	100000.00	366 Days.	2000.00
2	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/06/2019 to 31/05/2020= 366 Days. Name of scheme :- ANDHERKOTA W/S.	324600.00	366 Days.	6500.00
	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including			

3	operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/06/2019 to 31/05/2020= 366 Days. Name of scheme :- Arabpur W/S (Within Shikarpur GP)	80000.00	366 Days.	2000.00
4	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/06/2019 to 31/05/2020= 366 Days. Name of scheme :- Bareya W/S.	324600.00	366 Days.	6500.00
5	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/06/2019 to 31/05/2020= 366 Days. Name of scheme :- Baruipara W/S (Within Shikarpur GP)	80000.00	366 Days.	2000.00
6	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/06/2019 to 31/05/2020= 366 Days. Name of scheme :- Betai Zone-1 W/S.	324600.00	366 Days.	6700.00
7	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/06/2019 to 31/05/2020= 366 Days. Name of scheme :- Dhoradaha W/S.	324600.00	366 Days.	6500.00
8	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/06/2019 to 31/05/2020= 366 Days. Name of scheme :- Dogachhi W/S.	324600.00	366 Days.	6500.00
9	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/06/2019 to 31/05/2020= 366 Days. Name of scheme :- Hanspukuria W/S.	324600.00	366 Days.	6500.00
10	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/06/2019 to 31/05/2020= 366 Days. Name of scheme :- Karimpur W/S.	324600.00	366 Days.	6500.00

11	Operation & maintenance of Iron Elimination Plant (I.E.P) at Kishorepur water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/06/2019 to 30/05/2020= 366 Days. Name of scheme :- KISHOREPUR W/S. (Capacity-60 CuM/Hr)	352081.00	366 Days.	7100.00
12	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/06/2019 to 31/05/2020= 366 Days. Name of scheme :- KISHOREPUR W/S.	100000.00	366 Days.	2000.00
13	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/06/2019 to 31/05/2020= 366 Days. Name of scheme :- Karimpur-Jalangi Zone-(VI) W/S.	324600.00	366 Days.	6500.00
14	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/06/2019 to 31/05/2020= 366 Days. Name of scheme :- Karimpur-Jalangi Zone-(VII) W/S.	324600.00	366 Days.	6500.00
15	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/06/2019 to 31/05/2020= 366 Days. Name of scheme :- Karimpur-Jalangi Zone-(X)-A W/S.	306000.00	366 Days.	6200.00
16	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/06/2019 to 31/05/2020= 366 Days. Name of scheme :- Karimpur-Jalangi Zone-(X)-B W/S.	287300.00	366 Days.	5800.00
17	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/06/2019 to 31/05/2020= 366 Days. Name of scheme :- Karimpur-Jalangi Zone-IV W/S.	324600.00	366 Days.	6500.00

18	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/06/2019 to 31/05/2020= 366 Days. Name of scheme :- Karimpur-Jalangi Zone-V W/S.	324600.00	366 Days.	6500.00
19	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/06/2019 to 31/05/2020= 366 Days. Name of scheme :- Karimpur-Jalangi Zone-(IX)-A W/S.	306000.00	366 Days.	6200.00
20	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/06/2019 to 31/05/2020= 366 Days. Name of scheme :- Karimpur-Jalangi Zone-(IX)-B W/S.	287300.00	366 Days.	5800.00
21	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/06/2019 to 31/05/2020= 366 Days. Name of scheme :- Karimpur-Jalangi Zone-VIII W/S.	324600.00	366 Days.	6500.00
22	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/06/2019 to 31/05/2020= 366 Days. Name of scheme :- Madhpur W/S.	100000.00	366 Days.	2000.00
23	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/06/2019 to 31/05/2020= 366 Days. Name of scheme :- Natna W/S.	324600.00	366 Days.	6500.00
24	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/06/2019 to 31/05/2020= 366 Days. Name of scheme :- Narayanpur W/S.	324600.00	366 Days.	6500.00
	Operation & maintenance of distribution system, rising main and allied			

25	pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/06/2019 to 31/05/2020= 366 Days. Name of scheme :- Nazirpur W/S.	306000.00	366 Days.	6200.00
26	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/06/2019 to 31/05/2020= 366 Days. Name of scheme :- Palashipara W/S.	324600.00	366 Days.	6500.00
27	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/06/2019 to 31/05/2020= 366 Days. Name of scheme :- Palsunda W/S.	110000.00	366 Days.	2200.00
28	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/06/2019 to 31/05/2020= 366 Days. Name of scheme :- Shyamnagar W/S.	324600.00	366 Days.	6500.00
29	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/06/2019 to 31/05/2020= 366 Days. Name of scheme :- Tehatta W/S.	324600.00	366 Days.	6500.00
30	Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/AC/UPVC), valves, valves chambers, stand posts including operation of sluice valves in different water supply scheme under Tehatta Sub-Division Under Nadia Division, P.H. Engg. Dte. Period from 01/06/2019 to 31/05/2020= 366 Days. Name of scheme :- TOPLA W/S.	100000.00	366 Days.	2000.00

## 6. Attachments

Sl No	File Name
1	Baruipara (5) - SCHE.pdf
2	Dhoradaha (7)) - SCHE.pdf
3	Nayanpur (24) - Schedule.pdf
4	K-J-8 (21) - Sche.pdf
5	Dogachhi (8) - SCHE.pdf
6	Karimpur (10) - SCHE.pdf
7	Nazirpur (25) - Schedule.pdf

8	K-J 7 (14) - SCHE.pdf
9	Kishorepur IEP (11) - SCHE.pdf
10	Bareya (4) - SCHE.pdf
11	Madhpur (22) - SCHE.pdf
12	Palashipara (26) - Schedule.pdf
13	Andherkota (2) - SCHE.pdf
14	Betai Zone-1 ( 6) - SCHE.pdf
15	K-J Z-9 A (19) - Sche.pdf
16	K-J 10 A (15) - SCHE.pdf
17	Shyamnagar (28) - Schedule.pdf
18	K-J 10 B (16) - SCHE.pdf
19	Topla (30) - Copy.pdf
20	Kishorepur (12) - SCHE.pdf
21	Hanspukuria (9) - SCHE.pdf
22	K-J Z-9 B (20) - Sche.pdf
23	Natna (23) - Sche.pdf
24	Arabpur (3) - SCHE.pdf
25	K-J Z-4 (17) -sche.pdf
26	K-J Z-5 (18) - Sche.pdf
27	Palsunda (27) - Schedule.pdf
28	Anandpur (1) - SCHEDULE.pdf
29	K-J 6 (13) - SCHE.pdf
30	Tehatta (29) -Schedule.pdf
31	NIT-01-TSD-19-20.pdf

## Corrigendum: 01 /TSD of 2019 – 2020

Executive Engineer, Nadia Division  
NADIA

### 1. General Information

Corrigendum Id	01 /TSD of 2019 – 2020	Memo No	63 / TSD	Memo Date	17-05-2019
Description	Corrigendum-I				
Estimated Work Value	-				

### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

### 3. Critical Dates

--	--

Corrigendum Publish Date	22-05-2019 02:00 AM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission	22-05-2019 04:00 AM	Last Date of Submission	22-05-2019 11:00 AM
Tech Bid Opening Date	27-05-2019 02:00 PM	Fin Bid Opening Date	

#### 4. Pre-bid Meeting Details

Date	Venue	Address

#### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	The intending tenderer shall have to deposit the earnest money through GRIPS Portal or Demand Draft, as per enclosed statement along with the tender documents. Earnest money @2% of amount (As per the ANNEXURE) put to tender will have to be deposited in favour of Executive Engineer Nadia Division, PHE Dte, payable at Kalyani. And the Challan/ online receipt or Demand Draft, have to be submitted along with the tender document.			

#### 6. Attachments

Sl No	File Name
1	corrigendum.pdf