



Public Health Engineering Department

Government of West Bengal

Tender: 540/DSD

1. General Information

Type	NIQ	Category	Works	Mode	OFFLINE	Method	Open Tender
District	DARJEELING	Inviting Authority		DRILLER IN CHARGE, NORTHERN MECHANICAL SUB-DIVISION (DRILLING)			
Tender Id	540/DSD	Memo No		540/DSD	Memo Date	07-01-2021	
Description	Different works related to electro mechanical system, vehicles and compressor.						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer , Northern Mechanical Division, PHE, Dte.	Payable At	Siliguri
-----------	----	----------	--------------	------------	--	------------	----------

3. Critical Dates

Tender Publish Date	07-01-2021 07:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	25-01-2021 02:00 PM
Last Date of Application	21-01-2021 04:00 PM	Last Date of Permission	22-01-2021 05:00 PM
Last Date of Submission	25-01-2021 02:00 PM	Tech Bid Opening Date	25-01-2021 04:00 PM
Fin Bid Opening Date	25-01-2021 02:00 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Supply & delivery of 250mm dia. UPVC Housing Pipes for Reverse Rotary Circulation Method of Drilling for construction of big dia Tubewell for Purba Salbari TW-I (H/W Site) (Replacement) under Purba Salbari W/S scheme, Block - Dhugguri, Dt.- Jalpaiguri, at departmental stack-yard at Fulbari under NMSD (D), PHE, Dte.	117705.00	15 Days	2354.00
2	Supply & delivery of 200mm dia. UPVC Well / Blank pipes for Reverse Rotary Circulation Method of Drilling for construction of big dia Tubewell for Purba Salbari TW-I (H/W Site) (Replacement) under Purba Salbari W/S	123079.00	15 Days	2462.00

	scheme, Block - Dhupguri, Dt.- Jalpaiguri, at departmental stack-yard at Fulbari under NMSD (D), PHE, Dte.			
3	Supply & delivery of 200mm dia. UPVC Ribbed Strainer for Reverse Rotary Circulation Method of Drilling for construction of big dia Tubewell for Purba Salbari TW-I (H/W Site) (Replacement) under Purba Salbari W/S scheme, Block - Dhupguri, Dt.- Jalpaiguri, at departmental stack-yard at Fulbari under NMSD (D), PHE, Dte.	116112.00	15 Days	2322.00
4	Supply & delivery of 250mm dia. UPVC Housing Pipes for Reverse Rotary Circulation Method of Drilling for construction of big dia Tubewell at TW-I (H/W Site) under Uttar Dangapara & Dakshin Sakoa Jhora W/S scheme, Block - Dhupguri, Dt.- Jalpaiguri, at departmental stack-yard at Fulbari under NMSD (D), PHE, Dte.	117705.00	15 Days	2354.00
5	Supply & delivery of 200mm dia. UPVC Well / Blank pipes for Reverse Rotary Circulation Method of Drilling for construction of big dia Tubewell at TW-I (H/W Site) under Uttar Dangapara & Dakshin Sakoa Jhora W/S scheme, Block - Dhupguri, Dt.- Jalpaiguri, at departmental stack-yard at Fulbari under NMSD (D), PHE, Dte.	123079.00	15 Days	2462.00
6	Supply & delivery of 200mm dia. UPVC Ribbed Strainer for Reverse Rotary Circulation Method of Drilling for construction of big dia Tubewell at TW-I (H/W Site) under Uttar Dangapara & Dakshin Sakoa Jhora W/S scheme, Block - Dhupguri, Dt.- Jalpaiguri, at departmental stack-yard at Fulbari under NMSD (D), PHE, Dte.	116112.00	15 Days	2322.00
7	Supply & delivery of 250mm dia. UPVC Housing Pipes for Reverse Rotary Circulation Method of Drilling for construction of big dia Tubewell at TW-II (2nd Site) under Uttar Dangapara & Dakshin Sakoa Jhora W/S scheme, Block - Dhupguri, Dt.- Jalpaiguri, at departmental stack-yard at Fulbari under NMSD (D), PHE, Dte.	117705.00	15 Days	2354.00
8	Supply & delivery of 200mm dia. UPVC Well / Blank pipes for Reverse Rotary Circulation Method of Drilling for construction of big dia Tubewell at TW-II (2nd Site) under Uttar Dangapara & Dakshin Sakoa Jhora W/S scheme, Block - Dhupguri, Dt.- Jalpaiguri, at departmental stack-yard at Fulbari under NMSD (D), PHE, Dte.	123079.00	15 Days	2462.00
9	Supply & delivery of 200mm dia. UPVC Ribbed Strainer for Reverse Rotary Circulation Method of Drilling for construction of big dia Tubewell at TW-II (2nd Site) under Uttar Dangapara & Dakshin Sakoa Jhora W/S scheme, Block - Dhupguri, Dt.- Jalpaiguri, at departmental stack-yard at Fulbari under NMSD (D), PHE, Dte.	116112.00	15 Days	2322.00
10	Supply & delivery of 250mm dia. UPVC Housing Pipes for Reverse Rotary Circulation Method of Drilling for construction of big dia Tubewell for Dakshin Berubari TW-II (2nd Site) (Replacement) under Dakshin Berubari	117705.00	15 Days	2354.00

	W/S scheme, Block - Jalpaiguri Sadar, Dt.- Jalpaiguri, at departmental stack-yard at Fulbari under NMSD (D), PHE, Dte.			
11	Supply & delivery of 200mm dia. UPVC Well / Blank pipes for Reverse Rotary Circulation Method of Drilling for construction of big dia Tubewell for Dakshin Berubari TW-II (2nd Site) (Replacement) under Dakshin Berubari W/S scheme, Block - Jalapiguri Sadar, Dt.- Jalpaiguri, at departmental stack-yard at Fulbari under NMSD (D), PHE, Dte.	123079.00	15 Days	2462.00
12	Supply & delivery of 200mm dia. UPVC Ribbed Strainer for Reverse Rotary Circulation Method of Drilling for construction of big dia Tubewell for Dakshin Berubari TW-II (2nd Site) (Replacement) under Dakshin Berubari W/S scheme, Block - Jalpaiguri Sadar, Dt.- Jalpaiguri, at departmental stack-yard at Fulbari under NMSD (D), PHE, Dte.	116112.00	15 Days	2322.00
13	Supply and delivery the Rear type of TYRE, TUBE with Flap sets for the different Govt. vehicles attached with different Rig units under N.M.S.D (D), P.H.E., Dte.	476662.00	15 Days	9533.00
14	Supply and delivery of the TYRE, TUBE with Flap sets for the vehicle no. WB 73 - 3528 attached with ITH-10 Rig unit at the dept. store Fulbari, Siliguri under N.M.S.D (D), P.H.E Dte.	146700.00	15 Days	2934.00
15	Repairing of the steering system, Gear Box, Clutch assembly, repairing the braking system, Suspension system, etc of the vehicle WB-73B-3045 attached with N.R.R Rig unit under NMSD (D), PHE, Dte.	274139.00	15 Days	5483.00
16	Repairing of Atlas Copco Compressor XAH-425 attached with Dev. & Y.T unit under N.M.S.D. (D), P.H.E., Dte.	217755.00	15 Days	4355.00

6. Attachments

Sl No	File Name
1	PHE Vendor list.pdf
2	NOTICE.pdf
3	WBF2911.pdf
4	SCHEDULE.pdf
5	WBF2908.pdf