



# Public Health Engineering Department

Government of West Bengal

## Tender: WBPHE/EE/27/HUG/2020-2

### 1. General Information

Type	NIT	Category		Mode		Method	
District	HOOGHLY	Inviting Authority		Executive Engineer, Hooghly Division			
Tender Id	WBPHE/EE/27/HUG/2020-2			Memo No	1744	Memo Date	28-12-2020
Description	LDS_OHR_SOIL_INVESTIGATION_BATANOL						
Estimated Work Value	-						

### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	NEFT/RTGS	Payable To	Executive Engineer Hooghly Division, P.H.E. Dte.	Payable At	CHINSURAH
-----------	----	----------	-----------	------------	--	------------	-----------

### 3. Critical Dates

Tender Publish Date	29-12-2020 05:00 AM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	01-02-2021 03:00 AM
Last Date of Application	01-02-2021 03:00 AM	Last Date of Permission	
Last Date of Submission	01-02-2021 03:00 AM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Construction of 1 no. 250 CUM capacity R.C.C. Elevated Reservoir with 20 m staging height Over R.C.C Bored Pile Foundation/Raft Foundation as per Departmental Type Drawing Design and Specification including pipeline connection and cost of pipes, specials alongwith Laying Distribution System & Construction of 5.4 M X3.65 M Switch Room with Additional Plinth Height, Sanitary and Water Supply Arrangements including Soil Investigation works for constrution of OHR at Head Work Site for BATANAL ZONE-	14088376	10 MONTHS	281768
	Construction of 1 no. 450 CUM capacity R.C.C. Elevated Reservoir with 20 m			

2	staging height Over R.C.C Bored Pile Foundation/Raft Foundation as per Departmental Type Drawing Design and Specification including pipeline connection and cost of pipes, specials alongwith Laying Distribution System & Construction of 5.4 M X 3.65 M Switch Room with Additional Plinth Height, Sanitary and Water Supply Arrangements including Soil Investigation Works for construction of O.H.R. at Head Work Site for BATANAL	30244809	10 MONTHS	30244809
---	---	----------	-----------	----------

#### 6. Attachments

Sl No	File Name
1	1BOQBATANALZ2.xls
2	CONDITIONSANDSCOPEOFWORK.pdf
3	SPCLTERMSOILINVESTIGATION.pdf
4	SPECIALTERMSOHRDSSOIL.pdf
5	1BATANOLZ2.pdf
6	NIET270F202021.pdf
7	GENERALANDTECHNICALSPECIFICATION.pdf
8	2BATANOLZ1.pdf
9	2BOQBATANALZ1.xls
10	WBF2911OCTOBER2019.pdf