



Public Health Engineering Department

Government of West Bengal

Tender: N.I.T. No. 21/ SWD-I of 2020-2021

1. General Information

| | | | | | | | |
|----------------------|--|----------|--------------------|--|------------|-----------|-------------|
| Type | NIT | Category | Works | Mode | OFFLINE | Method | Open Tender |
| District | SOUTH 24 PARGANAS | | Inviting Authority | Executive Engineer, South 24 Pgs. W/S Division - I | | | |
| Tender Id | N.I.T. No. 21/ SWD-I of 2020-2021 | | | Memo No | 1624/SWD-I | Memo Date | 04-01-2021 |
| Description | 04 nos. different type of works at different places. | | | | | | |
| Estimated Work Value | - | | | | | | |

2. EMD (Earnest Money Deposit) Details

| | | | | | | | |
|-----------|----|----------|--------------|------------|----------|------------|---------|
| Exempted? | No | Fee Type | Demand Draft | Payable To | EE/SWD-I | Payable At | Kolkata |
|-----------|----|----------|--------------|------------|----------|------------|---------|

3. Critical Dates

| | | | |
|--------------------------|---------------------|----------------------------|---------------------|
| Tender Publish Date | 04-01-2021 04:00 PM | Sale/Submission Start Date | |
| Download Start Date | | Sale/Download End Date | 15-01-2021 03:00 PM |
| Last Date of Application | 13-01-2021 03:00 PM | Last Date of Permission | |
| Last Date of Submission | 15-01-2021 03:00 PM | Tech Bid Opening Date | |
| Fin Bid Opening Date | | Tech Bid Uploading Date | |
| | | Time | |
| Uploading Bid Date Time | | | |

4. Pre-bid Meeting Details

| | | | | | |
|------|--|-------|--|---------|--|
| Date | | Venue | | Address | |
|------|--|-------|--|---------|--|

5. Work Details

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|--|----------------------|-----------------|-----------|
| 1 | Supply of sampling bottles and MF filter membrane for water testing at Amtala Sub-District laboratory under South 24-Pgs. W/S Divn.-I PHE Dte. | 1,06,225.00 | 30 days | 2,130.00 |
| 2 | Restoration of certain portions of different roads washed out due to leakage of pipelines at different zones under Sub-Divn.-II under SWD-I, PHE Dte. | 4,38,806.00 | 30 days | 8,780.00 |
| 3 | Construction of masonry drain at zone 18 Head Work sites under Improvement of Water Supply [Phase-I] in Bishnupur-I of South 24-Pgs. Dist. of South 24-Pgs. W/S Sub-Divn.-II PHE Dte. under South 24-Pgs. W/S Divn.-I PHE Dte. | 2,10,993.00 | 45 days | 4,220.00 |
| | Shifting of existing UPVC pipeline due to damaged of road and piling at node point :- 88-90 and laying of UPVC pipeline due to widening of road | | | |

| | | | | |
|---|---|-------------|---------|----------|
| 4 | at node point : 17-18 of Zone-37, Block- Bhangor-I under Surface Water based Water Supply Scheme in the Arsenic affected areas of South 24 Pgs. District. | 2,07,013.00 | 60 days | 4,150.00 |
|---|---|-------------|---------|----------|

6. Attachments

| Sl No | File Name |
|-------|----------------------------------|
| 1 | NIT_21_20-21_WBF 2908 & 2911.doc |
| 2 | NIT_21_SWD-I_(04 Items).xls |