



Public Health Engineering Department

Government of West Bengal

Tender: NIT-02-2019-2020-AE

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	PASCHIM BARDDHAMAN		Inviting Authority	Executive Engineer, RCFA Division-I			
Tender Id	NIT-02-2019-2020-AE			Memo No	505/RCD-I	Memo Date	06-05-2019
Description	10 nos works of different sites						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer RCFA Division-I PHE Dte.	Payable At	Asansol
-----------	----	----------	--------------	------------	---------------------------------------------------	------------	---------

3. Critical Dates

Tender Publish Date	07-05-2019 03:00 PM	Sale/Submission Start Date	
Sale/Download End Date	15-05-2019 03:00 PM	Last Date of Application	14-05-2019 12:00 PM
Last Date of Permission		Last Date of Submission	15-05-2019 03:00 PM
Tech Bid Opening Date		Fin Bid Opening Date	

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Surging of 6 (Six) nos. 200 mm dia river bed tube well in river Ajoy at Churulia under Churulia Water Supply Scheme under RCFA Division-I PHE Dte.	189105.00	15 days	3782.00
2	Earth work from borrow pits for land development and allied works at RCFA office compound under RCFA Div-I PHE Dte.	98844.00	30 days	1977.00
3	Laying of UPVC pipe line & allied works at Bahadurpur more to old Jamsole under RCFA Part-II W/S Scheme under RCFA Div-I PHE Dte. (Part-A)	242162.00	45 days	4843.00
4	Jungle cutting at store area at Kalajharia under RCFA Part-II Water Supply Scheme under RCFA Div-I PHE Dte.	22398.00	30 days	448.00
5	Repairing of 400 mm dia damaged C.I. distribution main at different places of Bahula more to Kajora under RCFA Part-II W/S Scheme.	182982.00	60 days	3660.00
6	Construction of broken boundary wall & other allied works at Dendua OHR site under RCFA Part-I W/S Scheme under RCFA Div-I PHE Dte.	484023.00	60 days	9680.00

7	Construction of CWR (60 cum) at Saladanga for Kenda G.P. area under RCFA Part-II Water Supply Scheme under RCFA Division-I PHE Dte.	240614.00	60 days	4812.00
8	Construction of cement concrete Road at Dabor OHR H/W site under Chotkara-Kanskuli W/S Scheme under RCFA Div-I PHE Dte.	460020.00	45 days	9200.00
9	Plinth protection & cable trench of substation building at Amuliaghat H/W site under Majiara W/S Scheme under RCFA Div-I PHE Dte.	478862.00	45 days	9577.00
10	Laying of UPVC pipe line & allied works at Bahadurpur more to old Jamsole under RCFA Part-II W/S Scheme under RCFA Div-I PHE Dte. (Part-B)	245314.00	30 days	4906.00

6. Attachments

Sl No	File Name
1	NIT-02-AE.pdf
2	WBF_2911.pdf

Corrigendum: Corrigendum_Notice-1

Executive Engineer, RCFA Division-I
PASCHIM BARDHAMAN

1. General Information

Corrigendum Id	Corrigendum_Notice-1	Memo No	525/RCD-I	Memo Date	14-05-2019
Description	Corrigendum Notice				
Estimated Work Value	-				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Corrigendum Publish Date	14-05-2019 03:30 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	21-05-2019 12:00 PM
Last Date of Permission		Last Date of Submission	24-05-2019 03:00 PM
Tech Bid Opening Date		Fin Bid Opening Date	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Corrigendum Notice			

6. Attachments

Sl No	File Name
-------	-----------

