



Public Health Engineering Department

Government of West Bengal

Tender: NIT No. 09 OF A.E/E.M.S.D.-II OF 2020– 2021

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NADIA	Inviting Authority		Assistant Engineer			
Tender Id	NIT No. 09 OF A.E/E.M.S.D.-II OF 2020– 2021			Memo No	819/EMSD-II	Memo Date	22-12-2020
Description	Different works.						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	The Executive Engineer, Eastern Mechanical Division, P.H.E.Dte.	Payable At	Kolkata
-----------	----	----------	--------------	------------	---	------------	---------

3. Critical Dates

Tender Publish Date	29-12-2020 07:15 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	15-01-2021 03:00 PM
Last Date of Application	13-01-2021 02:00 PM	Last Date of Permission	13-01-2021 04:00 PM
Last Date of Submission	15-01-2021 03:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	15-01-2021 03:30 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Supply & delivery of Disinfectant at different PWSS under Krishnagar-I Block, Dist. Nadia.	3,73,230.00	20 days	7,465.00
2	Supply & delivery of Disinfectant at different PWSS under Santipur Block, Dist. Nadia.	2,00,970.00	20 days	4,019.00
3	Supply & delivery of Calcium Hypochlorite granules at different PWSS (Block: Tehatta-I) under EMSD-II, Dist. Nadia.	1,57,905.00	20 days	3,158.00
4	Supply & delivery of Calcium Hypochlorite granules at different PWSS (Block: Tehatta-II & Kalyani) under EMSD-II, Dist. Nadia.	1,29,195.00	20 days	2,584.00

5	Supply & delivery of Calcium Hypochlorite granules at different PWSS (Block: Karimpur-I) under EMSD-II, Dist. Nadia.	2,72,745.00	20 days	5,455.00
6	Supply & delivery of Calcium Hypochlorite granules at different PWSS (Block: Karimpur-II) under EMSD-II, Dist. Nadia.	1,43,550.00	20 days	2,871.00
7	Supply & delivery of Calcium Hypochlorite granules at different PWSS (Block: Nabadwip) under EMSD-II, Dist. Nadia.	1,43,550.00	20 days	2,871.00
8	Supply & delivery of Disinfectant at different Hospitalw/s scheme under EMSD-II, P.H.E.Dte, Kalyani, Dist. Nadia.	1,72,260.00	20 days	3,445.00
9	Supply & delivery of Disinfectant at different PWSS under Krishnaganj & ChapraBlock, under EMSD-II, P.H.E.Dte., Dist. Nadia.	2,72,745.00	20 days	5,455.00
10	Repairing of the defective control panel, external lumineries and Renovation of Earthing system and internal electrification in the pump houses under Paschim Bhatjangla W/S Schemes, under EMSD-II, PHE Dte. Dist. Nadia.	2,57,022.00	20 days	5,140.00
11	Repairing of control panels, external luminaries, Renovation of Earthing and internal electrification etc. in the pump houses under Sonda (Z-I & II) W/S Schemes, under EMSD-II, P.H.E.Dte., Dist. Nadia.	1,33,521.00	20 days	2,670.00
12	Repairing of the defective control panels, voltage stabilisers, external illumination and Renovation of Earthing, internal electrification etc. in the pump houses under Purba Khamar SimuliaW/S Schemes, under EMSD-II, PHE Dte. Dist. Nadia.	2,47,768.00	20 days	4,955.00
13	Repairing and replacement of the defective external luminaries along with related works at H/W site under Subarnabehar Water Supply Scheme, EMSD-II, P.H.E.Dte., Dist. Nadia.	2,05,374.00	20 days	4,108.00
14	Repairing and replacement of the defective external lumineries along with related works at P.H-I under Naserkuli (Z-I) W/S Scheme, EMSD-II, PHE Dte. Dist. Nadia.	2,10,730.00	20 days	4,215.00
15	Repairing and replacement of the defective external luminaries along with related work at PH-I under Naserkuli (Z-II) W/S Scheme, EMSD-II, P.H.E.Dte., Dist. Nadia.	3,02,189.00	20 days	6,044.00
16	Renovation of earthing arrangement etc. along with related works in the pump houses under Naserkuli (Z-I & II) W/S Schemes, under EMSD-II, P.H.E.Dte., Dist. Nadia.	1,26,183.00	20 days	2,524.00
17	Restoration of water supply by repairing of MCC Panel, Pumping Machinery and Foot Valve alongwith related work at Ukhlina, Naserkuli, Dubli, Sabdulpur & Aranghata Narayanpur W/S scheme under Eastern Mechanical Sub Division-II, P.H.E.Dte., Dist. Nadia.	1,31,956.00	20 days	2,639.00
	Restoration of water supply by repairing of MCC Panel, Pumping Machinery			

18	and Foot Valve alongwith related work at Chandpur, Nrisinghapur, Mamjoani, Gobrapota Nalda, Joania & Ramnagar W/S scheme under Eastern Mechanical Sub Division-II, P.H.E.Dte., Dist. Nadia.	1,24,982.00	20 days	2,500.00
19	Deployment of external technical assistance agency for FSSAI renewal for Haringhata Bottling Plant, Kalyani, Dist. - Nadia	99,500.00	20 days	1,990.00

6. Attachments

Sl No	File Name
1	9_Disinfectant at Krishnaganj & Chapra.pdf
2	7_Disinfectant at Nabadwip.pdf
3	13_External Luminaries at Subarnabehar.pdf
4	5_Disinfectant at Karimpur-I.pdf
5	1_Disinfectant at Krishnagar-I.pdf
6	WBF-2911.pdf
7	12_Control Panel, VS, illumination, Earthing at Purba Khamar Simul.pdf
8	14_Lumineries at PH-I at Naserkuli (Z-I).pdf
9	17_MCC, Foot Valve at Ukhilnara, Naserkuli etc..pdf
10	11_Control Panel, Luminaries, Earthing at Sonda (Z-I&II).pdf
11	8_Disinfectant at different Hospital.pdf
12	16_Earthing at Naserkuli (Z-I&II).pdf
13	10_Control Panel, Luminaries, Earthing at Paschim Bhatjangla.pdf
14	2_Disinfectant at Santipur.pdf
15	6_Disinfectant at Karimpur-II.pdf
16	NIT 09 Notice.pdf
17	4_Disinfectant at Tehatta-II & Kalyani.pdf
18	18_MCC, Foot Valve at Chandpur, Nrisinghapur, Mamjoani etc..pdf
19	form 2908.pdf
20	15_Lumineries at PH-I at Naserkuli (Z-II).pdf
21	19_FSSAI renewal at Haringhata Bottling Plant.pdf
22	3_Disinfectant at Tehatta-I.pdf