



Public Health Engineering Department

Government of West Bengal

Tender: NOTICE INVITING TENDER NO.12/AE/BSD OF 2020-2021

1. General Information

| | | | | | | | |
|----------------------|--|--------------------|--------------------------------------|--------|-----------|------------|-------------|
| Type | NIT | Category | Works | Mode | OFFLINE | Method | Open Tender |
| District | | Inviting Authority | Executive Engineer, Burdwan Division | | | | |
| Tender Id | NOTICE INVITING TENDER NO.12/AE/BSD OF 2020-2021 | | Memo No | 38/BSD | Memo Date | 13-01-2021 | |
| Description | Construction of Boundary Wall(West Side & South Side)including Back Gate | | | | | | |
| Estimated Work Value | - | | | | | | |

2. EMD (Earnest Money Deposit) Details

| | | | | |
|-----------|----|----------|------------|------------|
| Exempted? | No | Fee Type | Payable To | Payable At |
|-----------|----|----------|------------|------------|

3. Critical Dates

| | | | |
|--------------------------|---------------------|----------------------------|---------------------|
| Tender Publish Date | 13-01-2021 02:45 PM | Sale/Submission Start Date | |
| Download Start Date | | Sale/Download End Date | 28-01-2021 02:00 PM |
| Last Date of Application | 22-01-2021 02:00 PM | Last Date of Permission | |
| Last Date of Submission | 28-01-2021 02:00 PM | Tech Bid Opening Date | |
| Fin Bid Opening Date | | Tech Bid Uploading Date | |
| | | Time | |
| Uploading Bid Date Time | | | |

4. Pre-bid Meeting Details

| | | |
|------|-------|---------|
| Date | Venue | Address |
|------|-------|---------|

5. Work Details

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|--|----------------------|-----------------|-----------|
| 1 | Construction of Boundary Wall(West Side & South Side)including Back Gate at Pump House No.1 Site of KULINGRAM Water Supply Scheme under Jamalpur Dev.Block of Burdwan Division,PHE Dte.(Length:59.00 Mtr,Col-20 Nos) | 4,20,928.00 | 45 days | 8420.00 |
| 2 | Construction of Boundary Wall(East and North side)including land development at Pump House No.1 Site of KAMARHATI(Zone-II)Water Supply Scheme under Raina-II Dev.Block of Burdwan Division(Length:40.00 Mtr,Col-15 Nos). | 3,31,585.00 | 45 days | 6640.00 |
| 3 | Construction of Boundary Wall including land development at Pump House No.II Site of KAMARHATI(Zone-II)Water Supply Scheme under Raina-II Dev.Block of Burdwan Division(Length:40.00 Mtr,Col-16 Nos). | 3,23,699.00 | 45 days | 6480.00 |

| | | | | |
|---|--|-------------|---------|---------|
| | Construction of Boundary Wall including land development at Pump House | | | |
| 4 | No.2 Site of NABAGRAM Water Supply Scheme under Jamalpur Dev.Block of Burdwan Division,PHE Dte(Length:56.00 Mtr,Col:20 Nos) | 4,64,397.00 | 45 days | 9290.00 |

6. Attachments

| Sl No | File Name |
|-------|----------------------|
| 1 | NIT-12 of 20-21..doc |