



# Public Health Engineering Department

Government of West Bengal

Tender: 2020\_PHEd \_ 311795\_1, 2020\_PHEd \_ 311806\_1, 2020\_PHEd \_ 311814\_1, 2020\_PHEd \_ 311830\_1

## 1. General Information

Type	OTHER	Category	Works	Mode	ONLINE	Method	Open Tender
District	NORTH 24 PARGANAS		Inviting Authority	Executive Engineer, Barasat Division			
Tender Id	2020_PHEd _ 311795_1, 2020_PHEd _ 311806_1, 2020_PHEd _ 311814_1, 2020_PHEd _ 311830_1			Memo No	2912/BD	Memo Date	30-12-2020
Description	2912_BD_NleT_50_of_2020_21						
Estimated Work Value	-						

## 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	NEFT/RTGS	Payable To	EXECUTIVE ENGINEER, BARASAT DIVISION, PHE DTE.	Payable At	BARASAT
-----------	----	----------	-----------	------------	--	------------	---------

## 3. Critical Dates

Tender Publish Date	30-12-2020 10:00 AM	Sale/Submission Start Date	
Download Start Date	07-01-2021 10:00 AM	Sale/Download End Date	22-01-2021 02:00 AM
Last Date of Application	22-01-2021 02:00 AM	Last Date of Permission	
Last Date of Submission	22-01-2021 02:00 AM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

## 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

## 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Sinking of 20 (twenty) nos, 100x 40 mm dia 230 mtr. deep tube-well with PVC Pipes & Strainer with Indian Mark-II pump including platform at different location of Barasat Municipality of Barasat Sub Division, under Barasat Division PHE Dte.	34,63,305.00	30 DAYS	2% of Estimated Amount
2	Sinking of 15 (fifteen) nos, 100x 40 mm dia 230 mtr. deep tube-well with PVC Pipes & Strainer with Indian Mark-II pump including platform at different location of Barasat Municipality of Barasat Sub Division, under	25,97,478.00	30DAYS	2% of Estimated Amount

	Barasat Division PHE Dte.			
3	Sinking of 4 (four) nos, 100x 40 mm dia 250 mtr. deep tube-well with PVC Pipes & Strainer with Indian Mark-II pump including platform at different location of Bashirhat Municipality of Bashirhat Sub Division, under Barasat Division, PHE Dte.	7,37,185.00	10 DAYS	2% of Estimated Amount
4	Sinking of 21 (Twenty one) nos, 100x 40 mm dia 230 mtr. deep tube-well with PVC Pipes & Strainer with Indian Mark-II pump including platform at different location of Habra Municipality of Habra Sub- Division under Barasat Division, PHE Dte.	36,36,470.00	30 DAYS	2% of Estimated Amount

#### 6. Attachments

Sl No	File Name
1	SL_04_BOQ_TW_21_nos.xls
2	SL_03_BOQ_TW_04_nos.xls
3	SL_01_BOQ_TW_20_nos.xls
4	Form.pdf
5	NIET-50-BD-2020-21.pdf
6	New-Form-2911.pdf
7	SL_02_BOQ_TW_15_nos.xls