



Public Health Engineering Department

Government of West Bengal

Tender: N.I.T. No. 06/BSD of 2025-26 by A.E./BSD

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	BANKURA	Inviting Authority		Assistant Engineer, Bankura Sadar Sub- Division			
Tender Reference	N.I.T. No. 06/BSD of 2025-26 by A.E./BSD	Estimate Put to Tender	96428.00	Memo No	23/BSD	Memo Date	13-01-2026
e Tender Id		Description	N.I.T. No. 06/BSD of 2025-26 by A.E./BSD				
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Bankura Division, P.H.E. Dte.	Payable At	Bankura Division, P.H.E. Dte.
-----------	----	----------	--------------	------------	---	------------	----------------------------------

3. Critical Dates

Tender Publish Date	13-01-2026 01:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	28-01-2026 02:00 PM
Last Date of Application	21-01-2026 04:00 PM	Last Date of Permission	21-01-2026 05:00 PM
Last Date of Submission	28-01-2026 02:00 PM	Tech Bid Opening Date	28-01-2026 04:00 PM
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Special repairing work of UPVC pipe line , FHTC & Chokage cleaning & Construction of RCC street stand post at Mandarmoni Bauripara of Kotalpukur (Zone - B) under Bankura - I, II & Barjora Block W/S Scheme (BRGF Ph - I Project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.	96428.00	10 Day's	2411.00
	Shifting of HDPE Pipeline in new alignment From Baguli Petrol pump Air valve to Baguli More due to plying of Heavey loadaed vehicular traffic with			

2	greatest traffic intensity under MALIARA (Zone - A) of Bankura - I, II & Barjora Block W/S Scheme (BRGF Ph - I Project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.	95702.00	10 Day's	2393.00
3	Special repairing work of UPVC pipe line, FHTC, Chokage cleaning & Construction of street stand post to increase Functionality at Tetulpuha, Manohar & Metali mouza Ruidaspara of MALIARA (Zone - A) under Bankura - I, II & Barjora Block W/S Scheme (BRGF Ph - I Project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.	95948.00	10 Day's	2399.00
4	Special repair of the existing old FHTC to make it functional at Chhandar Dom para, Bardhan para and Murakata village under Beliature water supply scheme of Barjora Block under Bankura Sadar Sub-Division of Bankura Division, PHE Dte.	97112.00	10 Day's	2428.00
5	Special repairing work of UPVC pipe line , FHTC , Chokage cleaning & Construction of RCC street stand post to increase Functionality at Mukundapur & Kostia mouzas of Cherabasta(Zone - K) under Bankura - I, II & Barjora Block W/S Scheme (BRGF Ph - I Project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.	96461.00	10 Day's	2412.00
6	Special repairing work of UPVC pipe line , FHTC , Chokage cleaning & 40 mm dia MS pipeline inter connection from Airvalve tapping point to Distribution pipe line at Mobarakpur mouzas to increase Functionality at Mobarakpur Malpara & Kasinathpara of Cherabasta(Zone - K) under Bankura - I, II & Barjora Block W/S Scheme (BRGF Ph - I Project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte. (Part- B)	96397.00	10 Day's	2410.00
7	Special repairing work of 200 mm dia D.I Rising main Line & UPVC pipe line , FHTC , Chokage cleaning at Ekteswar Mouza under Ekteswar (Zone - II) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.	96021.00	10 Day's	2401.00
8	Laying HDPE pipe line & interconnection from Baramesia football ground to Mansa mandir to increase pressure Baramesia Roypara of CHERABASTA (Zone - K)) under Bankura - I, II & Barjora Block W/S Scheme (BRGF Ph - I Project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.	82954.00	10 Day's	2074.00
9	150 mm dia MS pipeline inter connection from TW-3 to CWR at Krishnanagar Pump house of BARJORA Water Supply Scheme (Left out mouzas of Barjora Block under B.R.G.F Phase -I) within Barjora Block under Bankura Sadar Sub-Division of Bankura Division, PHE Dte. (Zone-IA, IB, II, III & IV)	96444.00	10 Day's	2411.00
10	Laying HDPE pipe line to increase pressure at Gaira village Bauripara & construction of valve chamber for ARJUNPUR (Zone - N)) under Bankura - I, II & Barjora Block W/S Scheme (BRGF Ph - I Project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.	95833.00	10 Day's	2396.00
	Special repairing work of UPVC pipe line , FHTC , Chokage cleaning at			

11	Bhusahar Mouza, Sanbandha mouza under Ekteswar (Zone - II) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.	92641.00	10 Day's	2316.00
12	150 mm dia MS pipeline inter connection from Existing pipe line to CWR at Krishnanagar Pump house of BARIJORA Water Supply Scheme (Left out mouzas of Barjora Block under B.R.G.F Phase -I) within Barjora Block under Bankura Sadar Sub-Division of Bankura Division, PHE Dte. (Zone-IA,IB,II,III & IV)	93858.00	10 Day's	2346.00
13	Special repairing work of UPVC pipe line & FHTC work of various mouzas of Barjora water supply scheme (Left out mouzas of Barjora Block under B.R.G.F Phase -I) within Barjora Block under Bankura Sadar Sub-Division of Bankura Division, PHE Dte. (Zone- II & III)	95831.00	10 Day's	2396.00
14	Special repairing work of UPVC pipe line , FHTC , Chokage cleaning to increase Functionality at Kallanpur & Gouripur mouzas of Bankati (Zone - R) under Bankura - I, II & Barjora Block W/S Scheme (BRGF Ph - I Project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.	93268.00	10 Day's	2332.00
15	Replacement of 150 mm dia MS pipe line at TELEBEDIA (Zone-M) OHR Site more NH Road crossing portion under Bankura - I, II & Barjora Block W/S Scheme (BRGF Ph - I Project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.	95518.00	10 Day's	2388.00
16	Special repairing work of UPVC pipe line & FHTC work of Hatasueya Majpara of Barjora water supply scheme (Left out mouzas of Barjora Block under B.R.G.F Phase -I) within Barjora Block under Bankura Sadar Sub-Division of Bankura Division, PHE Dte. (Zone- III)	95234.00	10 Day's	2381.00
17	Special repairing work of UPVC pipe line , FHTC , Chokage cleaning to increase Functionality at Kallanpur Namopara of Bankati (Zone - R) under Bankura - I, II & Barjora Block W/S Scheme (BRGF Ph - I Project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.	96878.00	10 Day's	2422.00
18	Withdrawing 150 mm dia MS Rising main pipe line & Replacement of 150 mm dia MS pipe line at TELEBEDIA (Zone-M) OHR Site more NH Road crossing portion under Bankura - I, II & Barjora Block W/S Scheme (BRGF Ph - I Project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.	94593.00	10 Day's	2365.00
19	Special repairing work of UPVC pipe line , FHTC & Chokage cleaning to Increase Functionality at Damodarpur(Part), Barakurpa & Machrakhi mouzas under Ratanpur (Zone-B) and adjoining Mouzas Water Supply Scheme under Onda Water Supply Scheme (BRGF Ph-I) under Bankura Sadar Sub-Division of Bankura Division, P.H.E. Dte.	86800.00	10 Day's	2170.00
20	Special repairing work of UPVC pipe line , Valve Chamber & Chokage cleaning to increase Functionality at Dhuliadihi mouzas of Kustora (Zone - W) under Bankura - I, II & Barjora Block W/S Scheme (BRGF Ph - I Project)	93684.00	10 Day's	2342.00

	under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.			
21	Special repairing work of UPVC pipe line , FHTC & Chokage cleaning to Increase Functionality at Kochkhalui, Bridabanpur, Hatibandh & Patadubi mouzas under Bikrampur and adjoining Mouzas Water Supply Scheme of Onda Block (BRGF Ph- I) under Bankura Sadar Sub-Division of Bankura Division, P.H.E. Dte.	93124.00	10 Day's	2328.00
22	Special repairing work of UPVC pipe line , FHTC & Chokage cleaning to Increase Functionality at Ratanpur, Chotokurpa(part) & Machrakhi mouzas under Ratanpur (Zone-B) and adjoining Mouzas Water Supply Scheme under Onda Water Supply Scheme (BRGF Ph-I) under Bankura Sadar Sub-Division of Bankura Division, P.H.E. Dte.	91576.00	10 Day's	2289.00
23	Special repairing work of UPVC pipe line , FHTC & Chokage cleaning to increase Functionality at Baraledha & Dhagaria mouzas of Kustora (Zone - W) under Bankura - I, II & Barjora Block W/S Scheme (BRGF Ph - I Project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.	70063.00	10 Day's	1752.00

6. Attachments

Sl No	File Name
1	WBF_2911_28_Pages.pdf
2	Schedule for NIT No.- 06 of 2025-26.pdf
3	Annexure- I for NIT No.- 06 of 2025-26.pdf
4	Notice for NIT No.- 06 of 2025-26.pdf