



# Public Health Engineering Department

## Government of West Bengal

Tender: WBPHEd/EE/TD/NleT\_11/2020-2021

### 1. General Information

Type	NIT	Category	Works	Mode	ONLINE	Method	Open Tender
District	PURBA MEDINIPUR	Inviting Authority		Executive Engineer, TamLuk Division			
Tender Id	WBPHEd/EE/TD/NleT_11/2020-2021			Memo No	2530/TD	Memo Date	30-12-2020
Description	WBPHEd/EE/TD/NleT_11/2020-2021						
Estimated Work Value	-						

### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

### 3. Critical Dates

Tender Publish Date	30-12-2020 06:55 PM	Sale/Submission Start Date	
Download Start Date	30-12-2020 06:55 PM	Sale/Download End Date	19-01-2021 06:00 PM
Last Date of Application	19-01-2021 06:00 PM	Last Date of Permission	
Last Date of Submission	19-01-2021 06:00 PM	Tech Bid Opening Date	22-01-2021 11:00 AM
Fin Bid Opening Date		Tech Bid Uploading Date	
		Time	
Uploading Bid Date Time			

### 4. Pre-bid Meeting Details

Date	04-01-2021 03:00 PM	Venue	Office of the Executive Engineer, TamLuk Division, P.H.Engg. Dte.P.H.E. Complex 1st floor, Parbatipur, TamLuk, Purba Medinipur 721636	Address	Office of the Executive Engineer, TamLuk Division, P.H.Engg. Dte.P.H.E. Complex 1st floor, Parbatipur
------	---------------------	-------	---	---------	---

### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Re-Laying of D.I. / G.I./UPVC Pipe line under Purba Bakulda Water Supply Scheme due to Up-gradation of moorum road with Shoulders from Gosaiber to Dharinda and different Nodal Point under TamLuk Sub- Division	13,82,710.00	30 Days	27,654.00

**6. Attachments**

Sl No	File Name
1	NleT.pdf