



# Public Health Engineering Department

## Government of West Bengal

### Tender: NOTICE INVITING TENDER NO. 24 / KSD OF 2024-2025 BY AE, KSD, P.H.E. DTE.

#### 1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	BANKURA		Inviting Authority		Assistant Engineer, Khatra Sub- Division		
Tender Reference	NOTICE INVITING	Estimate  Put to  Tender	0.00	Memo No	226/KSD	Memo Date	19-03-2025
	TENDER NO. 24 /						
	KSD OF 2024-2025						
	BY AE, KSD, P.H.E. DTE.						
e Tender Id		Description					
Estimated Work Value		-					

#### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Payable At
-----------	----	----------	--------------	------------	------------

#### 3. Critical Dates

Tender Publish Date	19-03-2025 02:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	02-04-2025 03:30 PM
Last Date of Application	26-03-2025 02:00 PM	Last Date of Permission	26-03-2025 04:00 PM
Last Date of Submission	02-04-2025 03:30 PM	Tech Bid Opening Date	
Fin Bid Opening Date	02-04-2025 04:00 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

#### 4. Pre-bid Meeting Details

Date		Venue	Address
------	--	-------	---------

#### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Laying MS pipeline at culvert portion at Fulkusma Bazar area for Mandalkuli (Zone-IIIB) under Raipur Water Supply Scheme (BRGF Ph-I) under Khatra Sub-Division of Bankura Division, P.H.E. Dte.	95704.00	7 (Seven) Days	2400.00
2	Laying of pipeline and repairing of house connection tap at Baricha village (damaged due to strengthening - widening of existing black top of Simlapal-Bhutsahar road by P.W. (Roads) Dte.) of Baricha (Zone-A) under Simlapal Water Supply Scheme BRGF (Phase-I) under Khatra Sub-Division	95147.00	7 (Seven) Days	2380.00

	of Bankura Division, P.H.E. Dte.			
3	Laying of pipeline and repairing of house connection tap at Birsinghapur village (damaged due to construction of drain by Gram Panchayat) with allied works of Dubrajpur (Zone-A) under Simlapal Water Supply Scheme BRGF (Phase-I) under Khatra Sub-Division of Bankura Division, P.H.E. Dte.	55389.00	7 (Seven) Days	1390.00
4	Making dug well by RCC ring at river bed site with all necessary allied works including connection upto existing common manifold for Chiltore Water Supply Scheme under Khatra Sub Division of Bankura Division, P.H.E. Dte.	91379.00	7 (Seven) Days	2290.00
5	Repairing of collecting line from river bed to CWR with all other allied works for Belatikri, Zone-B Water Supply Scheme under Sarenga water Supply Scheme (BRGF Ph-I) under Khatra Sub Division of Bankura Division, P.H.E. Dte.	95643.00	7 (Seven) Days	2400.00
6	Repairing of collecting line from river bed to CWR with all other allied works for Pathardoba, Zone-A Water Supply Scheme under Simlapal water Supply Scheme (BRGF Ph-I) under Khatra Sub Division of Bankura Division, P.H.E. Dte.	87422.00	7 (Seven) Days	2190.00
7	Painting of Guard room, construction of drain and supply of PVC Tank with necessary connection with all other allied works at OHR site of Mukutmanipur-Khatra-Ranibandh (Zone -IV) Water Supply Scheme under Khatra Sub-Division of Bankura Division, P.H.E. Dte.	94368.00	15 (Fifteen) Days	2360.00
8	Painting of boundary wall, Constuction of new Grill Gate with Concrete Column with all other allied works at CWR site of Sarenga Water Supply Scheme under Khatra Sub-Division of Bankura Division, P.H.E. Dte.	96267.00	15 (Fifteen) Days	2410.00
9	Repairing of drain and drinking water pipeline, removing of Sludge from Plate settlers under Mukutmanipur Water Treatment Plant under Khatra Sub-Division of Bankura Division, P.H.E. Dte.	72332.00	7 (Seven) Days	1810.00
10	Repairing of pipeline at Dharampur village near WBSEDCL sub-station (damaged during strengthening-widening of Simlapal Nadighat-Benagaria road Road by P.W. Dte.) of Raipur Bazar Water Supply Scheme under Khatra Sub-Division of Bankura Division, P.H.E. Dte.	87314.00	7 (Seven) Days	2190.00
11	Repairing house connection tap at Khayerkundi village of Lachiapur (Zone-D) under Khatra-Hirbandh-Ranibandh BRGF (Phase-I) under Khatra Sub-Division of Bankura Division, P.H.E. Dte.	95533.00	7 (Seven) Days	2390.00
12	Special repairing of pipeline at Simlapal and Ghugia village with allied works due to proposed Strengthening - Widening of existing black top of Simlapal-Bhutsahar road by P.W. (Roads) Dte. under Simlapal Water Supply Scheme under Khatra Sub-Division of Bankura Division, P.H.E. Dte.	95584.00	7 (Seven) Days	2390.00
	Special repairing of pipeline and house connection tap at Gopalpur village			

13	(damaged during strengthening-widening of Dhabani-Pirorgari more road by WBSRDA) with allied works of Baragari (Zone-IIA) under Khatra-Hirbandh-Ranibandh BRGF (Phase-I) under Khatra Sub-Division of Bankura Division, P.H.E. Dte.	96977.00	7 (Seven) Days	2430.00
14	Extension of DI distribution pipeline at Katiam and Moula village for Makhnu (Zone-K) under Khatra-Hirbandh-Ranibandh Water Supply Scheme (BRGF Ph-I) under Khatra Sub-Division of Bankura Division, P.H.E. Dte.	95728.00	7 (Seven) Days	2400.00
15	Repairing house connection tap at Jalkadra village of Kadra (Zone-G) under Khatra-Hirbandh-Ranibandh BRGF (Phase-I) under Khatra Sub-Division of Bankura Division, P.H.E. Dte.	96632.00	7 (Seven) Days	2420.00

## 6. Attachments

Sl No	File Name
1	Schedule- 15.pdf
2	Schedule- 01.pdf
3	Schedule- 06.pdf
4	Schedule- 12.pdf
5	Schedule- 11.pdf
6	Tender Notice with Annexure_NIT-24.pdf
7	Schedule- 05.pdf
8	Schedule- 14.pdf
9	Schedule- 09.pdf
10	Schedule- 10.pdf
11	Schedule- 07.pdf
12	WBF_2911_28 Pages.pdf
13	Schedule- 04.pdf
14	Schedule- 13.pdf
15	Schedule- 08.pdf
16	Schedule- 02.pdf
17	Schedule- 03.pdf