



Public Health Engineering Department

Government of West Bengal

Tender: N.I.T. NO. 07/AE/USD/PHED OF 2020-2021

1. General Information

| | | | | | | | |
|----------------------|--|--------------------|-------|------------------------------|------------|-----------|-------------|
| Type | NIT | Category | Works | Mode | ONLINE | Method | Open Tender |
| District | HOWRAH | Inviting Authority | | Assistant Engineer (How-Ulu) | | | |
| Tender Id | N.I.T. NO. 07/AE/USD/PHED OF 2020-2021 | | | Memo No | 328/AE/USD | Memo Date | 11-01-2021 |
| Description | works | | | | | | |
| Estimated Work Value | - | | | | | | |

2. EMD (Earnest Money Deposit) Details

| | | | | | | | |
|-----------|----|----------|--------------|------------|---|------------|---|
| Exempted? | No | Fee Type | Demand Draft | Payable To | The Executive Engineer, Howrah Division, PHE Dte. | Payable At | The Executive Engineer, Howrah Division, PHE Dte. |
|-----------|----|----------|--------------|------------|---|------------|---|

3. Critical Dates

| | | | |
|--------------------------|---------------------|----------------------------|---------------------|
| Tender Publish Date | 11-01-2021 05:00 PM | Sale/Submission Start Date | |
| Download Start Date | | Sale/Download End Date | 22-01-2021 02:00 PM |
| Last Date of Application | 18-01-2021 02:00 PM | Last Date of Permission | 18-01-2021 04:00 PM |
| Last Date of Submission | 22-01-2021 02:00 PM | Tech Bid Opening Date | 22-01-2021 03:00 PM |
| Fin Bid Opening Date | 22-01-2021 03:00 PM | Tech Bid Uploading Date | |
| Uploading Bid Date Time | | Time | |

4. Pre-bid Meeting Details

| Date | Venue | Address |
|------|-------|---------|
|------|-------|---------|

5. Work Details

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|---|----------------------|-----------------|-----------|
| 1 | Interconnection for 2nd TW and 1st Tube well (HW site) at Uttar & Dakhin Bhatara (Zone-I) Water Supply scheme in Uluberia Sub-Division, under Howrah Division, P.H.E. Dte. | 4,83,952.00 | 60 days | 9,680.00 |
| 2 | Interconnection for 2nd TW and 1st Tube well (HW site) at Uttar & Dakhin Bhatara (Zone-II) Water Supply scheme in Uluberia Sub-Division, under Howrah Division, P.H.E. Dte. | 4,83,634.00 | 60 days | 9,675.00 |
| 3 | Interconnection for 2 nos Pump and risingmain at Jhamtia Water Supply scheme in Uluberia Sub-Division, under Howrah Division, P.H.E. Dte. | 4,38,452.00 | 60 days | 8,770.00 |
| | Balance interconnection between 3rd TW to HW site at Balichack Water | | | |

| | | | | |
|---|---|-------------|---------|----------|
| 4 | Supply scheme of Amta-I Block in Uluberia Sub-Division, under Howrah Division, P.H.E. Dte. | 4,16,722.00 | 60 days | 8,335.00 |
| 5 | Construction of switch room (3.60 m x 3.0 m) with water supply & sanitary arrangement at 4th tube well site of Dakhin Durgapur Water Supply Scheme at Shyampur-II Block under Howrah Division, P.H.E. Dte. | 4,39,364.00 | 60 days | 8,790.00 |

6. Attachments

| Sl No | File Name |
|-------|--------------------|
| 1 | nit-7 of 20-21.pdf |