



# Public Health Engineering Department

## Government of West Bengal

### Tender: 28/NTKD - I OF 2018-2019

#### 1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	OT
District	NORTH 24 PARGANAS		Inviting Authority		Executive Engineer, N T K W/S Division-I		
Tender Id	28/NTKD - I OF 2018-2019			Memo No	1752 /NTKD-I	Memo Date	06-03-2019
Description	Maintenance of Garden at Head Work site						
Estimated Work Value	-						

#### 2. EMD (Earnest Money Deposit) Details

Exempted?	Yes	Fee Type	Payable To	Payable At
-----------	-----	----------	------------	------------

#### 3. Critical Dates

Tender Publish Date	08-03-2019 03:00 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	25-03-2019 02:00 PM
Last Date of Permission	25-03-2019 05:30 PM	Last Date of Submission	27-03-2019 02:00 PM
Tech Bid Opening Date		Fin Bid Opening Date	27-03-2019 03:00 PM

#### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

#### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Maintenance of Garden at Head Work site of Zone- I (Tank No- 1) at Action Area-I from the period of 01.04.2019 to 31.03.2020 (i.e. 12 months) under NTK project under PHE.Dte.	1,62,972.00	01.04.2019 to 31.03.2020 (12 months)	3,260.00
2	Maintenance of Garden at Head Work site of Zone- II (Tank No- 2) at Action Area-I under New town Kolkata w/s project PHE Dte. Period 01.04.2019 to 31.03.2020 (i.e. 12 months)	2,33,112.00	01.04.2019 to 31.03.2020 (12 months)	4,663.00
3	Maintenance of Garden at Head Work site of Zone- III (Tank No- 3) at Action Area-I under New town Kolkata w/s project .PHE .Dte. Period 01.04.2019 to 31.03.2020 (i.e. 12 months)	1,05,896.00	01.04.2019 to 31.03.2020 (12 months)	2,118.00
4	Maintenance of Garden at Head Work site of Zone- IV (Tank No- 4) at Action Area-I under New town Kolkata w/s project .PHE .Dte. Period 01.04.2019 to 31.03.2020 (i.e. 12 months)	2,08,718.00	01.04.2019 to 31.03.2020 (12 months)	4,175.00
5	Maintenance of Garden at Head Work site of Zone- V (Tank No- 5) at Action Area-I under New town Kolkata w/s project .PHE .Dte. Period 01.04.2019 to 31.03.2020 (i.e. 12 months)	1,67,920.00	01.04.2019 to 31.03.2020 (12 months)	3,359.00

6	Maintenance of Garden at Head Work site of Zone- VI (Tank No- 6) at Action Area-I under New town Kolkata w/s project .PHE .Dte. Period 01.04.2019 to 31.03.2020 (i.e. 12 months)	1,67,920.00	01.04.2019 to 31.03.2020 (12 months)	3,359.00
7	Maintenance of Garden at Head Work site of Zone- VII (Tank No- 7) at Action Area-I under New town Kolkata w/s project .PHE .Dte. Period 01.04.2019 to 31.03.2020 (i.e. 12 months)	2,26,528.00	01.04.2019 to 31.03.2020 (12 months)	4,531.00
8	Maintenance of Garden at Head Work site of Zone- VIII (Tank No- 8) at Action Area-I under New town Kolkata w/s project .PHE .Dte. Period 01.04.2019 to 31.03.2020 (i.e. 12 months)	2,07,768.00	01.04.2019 to 31.03.2020 (12 months)	4,156.00
9	Maintenance of Garden at Head Work site of Zone- IX (Tank No- 9) at Action Area-I under New town Kolkata w/s project .PHE .Dte. Period 01.04.2019 to 31.03.2020 (i.e. 12 months)	2,04,600.00	01.04.2019 to 31.03.2020 (12 months)	4,092.00
10	Maintenance of Garden at Head Work site of Zone- X (Tank No- 10) at Action Area-I under New town Kolkata w/s project .PHE .Dte. Period 01.04.2019 to 31.03.2020 (i.e. 12 months)	1,57,080.00	01.04.2019 to 31.03.2020 (12 months)	3,142.00
11	Maintenance of Garden ( western part) and drain at Boosting Station - I at Action Area-I under New town Kolkata w/s Divn.-I PHE Dte. Period 01.04.2019 to 31.03.2020 (i.e. 12 months)	1,73,760.00	01.04.2019 to 31.03.2020 (12 months)	3,476.00
12	Maintenance of arboriculture work beneath of Metro Fly over towards Finance Centre towards position opposite side of Eco-Tourism Park (bandh more) (9 nos. Panel for one month) under New town Kolkata w/s project for the Period of 01.04.2019 to 30.09.2019 under PHE .Dte. (Part-I)	4,83,576.00	01.04.2019 to 30.09.2019 (6 months)	9,672.00
13	Maintenance of arboriculture work beneath of Metro Fly over towards Finance Centre towards position opposite side of Eco-Tourism Park (bandh more) (for 8 nos. Panel ) under New town Kolkata w/s project for the Period of 01.04.2019 to 30.09.2019 under PHE .Dte. ( Part-II )	4,33,910.00	01.04.2019 to 30.09.2019 (6 months)	8,679.00
14	Annual maintenance of garden including supply of tools & plants etc. on hire charges within WTP site in front of ADM building under New Town Kolkata W/S Division-I, PHE Dte. for the period from 01.04.2019 to 30.06.2019. (Three months).	4,99,760.00	01.04.2019 to 30.06.2019. (Three months)	9,996.00
15	Annual maintenance of Garden inside & outside at Zone-VI (Tank- 11) of AA-IID in N.T.K. Project under PHE Dte Period 01.04.2019 to 31.03.2020 (i.e. 12 months)	1,84,705.00	01.04.2019 to 31.03.2020 (12 months)	3,695.00
16	Annual maintenance of Garden inside & outside at Zone-II (Tank- 14) of AA-IIB in N.T.K. Project under PHE Dte.Period 01.04.2019 to 31.03.2020 (i.e. 12 months)	2,25,060.00	01.04.2019 to 31.03.2020 (12 months)	4,502.00
17	Annual maintenance of Garden inside & outside at Zone-III (Tank- 15)of AA-IIB in N.T.K. Project under PHE Dte.Period 01.04.2019 to 31.03.2020 (i.e. 12 months)	2,05,630.00	01.04.2019 to 31.03.2020 (12 months)	4,113.00

18	Annual maintenance of Garden inside & outside at Zone-IV (Tank- 16)of AA-IIB in N.T.K. Project under PHE Dte.Period 01.04.2019 to 31.03.2020 (i.e. 12 months)	2,19,490.00	01.04.2019 to 31.03.2020 (12 months)	4,390.00
19	Annual maintenance of Garden at Head Work site of AA-IIF (Tank- 17) in N.T.K. Project under PHE Dte. Period 01.04.2019 to 31.03.2020 (i.e. 12 months)	59,216.00	01.04.2019 to 31.03.2020 (12 months)	1,185.00
20	Annual maintenance of Garden at AA-IIA (Tank No.17) in N.T.K. Project under PHE Dte.Period 01.04.2019 to 31.03.2020 (i.e. 12 months)	2,04,600.00	01.04.2019 to 31.03.2020 (12 months)	4,092.00
21	Annual maintenance of Garden at Head Work site of Jatragachi R.R. Plot in N.T.K. Project under PHE Dte Period 01.04.2019 to 31.03.2020 (i.e. 12 months)	76,888.00	01.04.2019 to 31.03.2020 (12 months)	1,538.00
22	Maintenance of Gardening / Arboriculture / Plantation, drainage system, water supply line and petty repair for the seven wonders within the Eco-Tourism Park Under New Town Kolkata W/S Division-I, P.H.E. Dte. ( From 01.04.2019 - 30.09.2019) ( For 6- Six month ) (Part-I)	4,99,800.00	01.04.2019 - 30.09.2019 (6 months)	9,996.00
23	Maintenance of Gardening / Arboriculture / Plantation, drainage system, water supply line and petty repair for the seven wonders within the Eco-Tourism Park Under New Town Kolkata W/S Division-I, P.H.E. Dte. ( From 01.04.2019 - 01.09.2019) ( For 6- Six month ) (Part-II)	4,99,300.00	01.04.2019 - 30.09.2019 (6 months)	9,986.00

## 6. Attachments

Sl No	File Name
1	20. Gaeden at H.W.site.pdf
2	4. Garden at H.W. site T-4.pdf
3	23. Arboriculture for the seven wonders for maintenance Garden Part II.pdf
4	14.Mtc for garden at WTP.pdf
5	5.Garden at H. W. site T-5.pdf
6	10. Garden at H. W. site T-10.pdf
7	9. Garden at H. W. site T-9.pdf
8	16. Gaeden at H.W.site.pdf
9	8. Garden at H. W. site T-8.pdf
10	12. Mtc of beneath Metro Fly over.pdf
11	18. Gaeden at H.W.site.pdf
12	6. Garden at H. W. site T-6.pdf
13	21. Gaeden at H.W.site.pdf
14	11. Garden & drain at B. S. - I at AA-I.pdf
15	1. Garden at H. W. site Tank-I.pdf

16	2. Garden at H. W. site T-2.pdf
17	7. Garden at H.W. site T-7.pdf
18	19. Gaeden at H.W.site.pdf
19	2911.pdf
20	17. Gaeden at H.W.site.pdf
21	NITNo_28_2018_2019.pdf
22	15. Gaeden at H.W.site.pdf
23	13. Mtc of beneath Metro Fly over.pdf
24	3. Garden at H.W.site T-3.pdf
25	22 .Arboriculture for the seven wonders for maintenance Garden Part I.pdf