



Public Health Engineering Department

Government of West Bengal

Tender: NIT-11/HSD OF 2025-26

1. General Information

| | | | | | | | |
|----------------------|-----------------------|------------------------|--------------------|---------|---|-----------|------------|
| Type | NIT | Category | | Mode | OFFLINE | Method | |
| District | NORTH 24 PARGANAS | | Inviting Authority | | Assistant Engineer, Hasnabad Sub-Division | | |
| Tender Reference | NIT-11/HSD OF 2025-26 | Estimate Put to Tender | 0.00 | Memo No | 199/HSD | Memo Date | 05-03-2026 |
| e Tender Id | | Description | | | | | |
| Estimated Work Value | - | | | | | | |

2. EMD (Earnest Money Deposit) Details

| | | | | | | | |
|-----------|----|----------|--------------|------------|--------------------------------------|------------|---------|
| Exempted? | No | Fee Type | Demand Draft | Payable To | EXECUTIVE ENGINEER, BARASAT DIVISION | Payable At | BARASAT |
|-----------|----|----------|--------------|------------|--------------------------------------|------------|---------|

3. Critical Dates

| | | | |
|--------------------------|---------------------|----------------------------|---------------------|
| Tender Publish Date | 05-03-2026 01:00 PM | Sale/Submission Start Date | |
| Download Start Date | | Sale/Download End Date | 25-03-2026 02:00 PM |
| Last Date of Application | 18-03-2026 01:00 PM | Last Date of Permission | 18-03-2026 03:30 PM |
| Last Date of Submission | 25-03-2026 02:00 PM | Tech Bid Opening Date | 25-03-2026 03:00 PM |
| Fin Bid Opening Date | | Tech Bid Uploading Date | |
| Uploading Bid Date Time | | Time | |

4. Pre-bid Meeting Details

| | | | | | |
|------|--|-------|--|---------|--|
| Date | | Venue | | Address | |
|------|--|-------|--|---------|--|

5. Work Details

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|--|----------------------|-----------------|-----------|
| 1 | Over hauling of Purba Kalitala Haridaskati FP School under Integrated Water Supply Scheme, Hingalganj block under Hasnabad Sub-Division, PHE Dte. | 92502.75 | 10 DAYS | 1860.00 |
| 2 | Repairing of pump house & supply of UPVC pipe line within Sridharkati w/s scheme (Z-V, XXIV), Hingalganj block under Hasnabad Sub-Division P.H.E. Dte. | 94981.90 | 10 DAYS | 1900.00 |
| 3 | Over hauling of Parghumti FP School under Integrated Water Supply Scheme, Hingalganj block under Hasnabad Sub-Division, PHE Dte. | 85816.15 | 10 DAYS | 1720.00 |

| | | | | |
|----|---|----------|---------|---------|
| 4 | Withdrawing, relaying of community tank pipeline within Sridharkati w/s scheme (Z-XIV, XXI), Hingalganj block under Hasnabad Sub-Division, P.H.E.Dte. | 96882.61 | 10 DAYS | 1940.00 |
| 5 | Repairing of Pump House tank & other allied works within Sridharkati w/s scheme (Z-V), Hingalganj block under Hasnabad Sub-Division P.H.E. Dte. | 96717.81 | 10 DAYS | 1940.00 |
| 6 | Over hauling of Malekanghunti Madhya para School under Integrated Water Supply Scheme, Hingalganj block under Hasnabad Sub-Division, PHE Dte. | 87013.32 | 10 DAYS | 1750.00 |
| 7 | Withdrawing, relaying of community tank pipeline within Sridharkati w/s scheme (Z-XXIV, XXVII), Hingalganj block under Hasnabad Sub-Division, P.H.E.Dte. | 96269.43 | 10 DAYS | 1930.00 |
| 8 | Over hauling of Dulduli DN High School under Integrated Water Supply Scheme, Hingalganj block under Hasnabad Sub-Division, PHE Dte. | 87013.32 | 10 DAYS | 1750.00 |
| 9 | Repairing of Pump House tank & other allied works within Sridharkati w/s scheme (Z-VIII), Hingalganj block under Hasnabad Sub-Division P.H.E. Dte. | 95184.85 | 10 DAYS | 1910.00 |
| 10 | Repairing of Pump House tank & other allied works within Sridharkati w/s scheme (Z-X), Hingalganj block under Hasnabad Sub-Division P.H.E. Dte. | 89781.68 | 10 DAYS | 180.00 |
| 11 | Over hauling of Charalkhali HS under Integrated Water Supply Scheme, Hingalganj block under Hasnabad Sub-Division, PHE Dte. | 87013.32 | 10 DAYS | 1750.00 |
| 12 | Repairing of Pump House roof & other allied works within Sridharkati w/s scheme (Z-XXIV), Hingalganj block under Hasnabad Sub-Division P.H.E. Dte. | 96346.28 | 10 DAYS | 1930.00 |
| 13 | Over hauling of Deuli D para Jr. School under Integrated Water Supply Scheme, Hingalganj block under Hasnabad Sub-Division, PHE Dte. | 92502.75 | 10 DAYS | 1860.00 |
| 14 | Supply & delivery of PVC pipe line for community tank within Sridharkati w/s scheme (Zone-XVII), Hingalganj block under Hasnabad Sub-Division, P.H.E.Dte. | 96473.83 | 10 DAYS | 1930.00 |
| 15 | Repairing of Pump House roof & other allied works within Sridharkati w/s scheme (Z-XXVII), Hingalganj block under Hasnabad Sub-Division P.H.E. Dte. | 96346.28 | 10 DAYS | 1930.00 |
| 16 | Repairing of Pump House roof & other allied works within Sridharkati w/s scheme (Z-XIV), Hingalganj block under Hasnabad Sub-Division P.H.E. Dte. | 96346.28 | 10 DAYS | 1930.00 |
| 17 | Repairing of Pump House roof & other allied works within Sridharkati w/s scheme (Z-V), Hingalganj block under Hasnabad Sub-Division P.H.E. Dte. | 96346.28 | 10 DAYS | 1930.00 |
| 18 | Construction of soak pit & MS gate with MS sheet within Sridharkati w/s scheme (Z-XX, XXI, XXVII), Hingalganj block under Hasnabad Sub-Division P.H.E. Dte. | 92738.39 | 10 DAYS | 1860.00 |
| 19 | Repairing of Pump House roof & other allied works within Sridharkati w/s scheme (Z-VIII), Hingalganj block under Hasnabad Sub-Division P.H.E. Dte. | 96346.28 | 10 DAYS | 1930.00 |
| | Construction of approach road & repairing of pump house within | | | |

| | | | | |
|----|--|----------|---------|---------|
| 20 | Sridharkati w/s scheme (Z-X), Hingalganj block under Hasnabad Sub-Division P.H.E. Dte. | 93446.98 | 10 DAYS | 1870.00 |
| 21 | Supply of community tank within Sridharkati w/s scheme (Z-III, IV), Hingalganj block under Hasnabad Sub-Division P.H.E. Dte. | 53148.20 | 10 DAYS | 1070.00 |

6. Attachments

| Sl No | File Name |
|-------|--|
| 1 | 13Deuli D para jr school.xls |
| 2 | New-Form-2911.pdf |
| 3 | 02Badal zone 5 24.xls |
| 4 | 09Pump house repair tank rep Badal Z 8.xls |
| 5 | 06Malekanghumti madhya para school.xls |
| 6 | 21Supply of comm tank New life Zone 3 4.xls |
| 7 | 15Pump house repair roof rep life Roof Zone 27.xls |
| 8 | 11Charalkhali HS.xls |
| 9 | 07Withdraw relay Z 24 27.xls |
| 10 | 05Pump house repair tank rep Badal Z 5.xls |
| 11 | 16Pump house repair Roof rep life Roof Zone 14.xls |
| 12 | 10Pump house repair tank rep Zone 10.xls |
| 13 | 19Pump house repair roof rep Badal Roof Zone 8.xls |
| 14 | 12Pump house repair roof rep life Roof Zone 24.xls |
| 15 | 08Dulduli DN High School.xls |
| 16 | 18Soak pit new life zone 20 21 27.xls |
| 17 | 14PVC pipe supply 32mm Gadai.xls |
| 18 | 03Parghumti FP school.xls |
| 19 | 17Pump house repair roof rep Badal Roof Zone 5.xls |
| 20 | Notice 11 HSD.pdf |
| 21 | 20Prasanta zone 10.xls |
| 22 | 04Withdraw relay Z14 21.xls |
| 23 | 01Purba kalitala haridas kati FP.xls |