



Public Health Engineering Department

Government of West Bengal

Tender: . WBPHE/AE/06/CHIN/2026-27, SL.No-01 to 09.

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	HOOGHLY		Inviting Authority		Assistant Engineer, Chinsurah Sub Division		
Tender Reference	WBPHE/AE/06/CHIN/2026-27, SL.No-01 to 09.	Estimate Put to Tender	52929.00	Memo No	0671/CHIN,	Memo Date	15-09-2026
e Tender Id		Description	Construction of Kiosks and Chlorine Shed No-III at Paunan PWSS in Polba Dadpur Block under Chinsurah Sub-Division, PHE Dte.				
Estimated Work Value		52,929.00					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Hooghly Division, PHE Dte.	Payable At	Chinsurah, Hooghly.
-----------	----	----------	--------------	------------	--	------------	---------------------

3. Critical Dates

Tender Publish Date	15-09-2026 02:00 PM	Sale/Submission Start Date	23-09-2026 03:00 PM
Download Start Date	15-09-2026 02:00 PM	Sale/Download End Date	23-09-2026 03:00 PM
Last Date of Application	23-09-2026 03:00 PM	Last Date of Permission	23-09-2026 03:00 PM
Last Date of Submission	29-09-2026 02:00 PM	Tech Bid Opening Date	29-09-2026 03:00 PM
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Construction of Kiosks and Chlorine Shed No-III at Paunan PWSS in Polba Dadpur Block under Chinsurah Sub-Division, PHE Dte.	52929.00	10 Days	1100.00
2	Laying C.I./D.I. Pipes & specials for inter connection between T.W. No.-IV with distribution pipe line for Paonan W/S. Scheme under Chinsurah Sub-Division, P.H.E, Dte.	85282.00	10 Days	1750.00

3	Shifting of Functional house Connections and allied works at Itagarh W/S. Scheme under Chinsurah Sub-Division P.H.E Dte.	80868.00	30 Days	1650.00
4	Repairing 250mm HDPE pipeline damaged by HPCL GAS pipeline and allied works beside GT Road near Mogra Bazar of Kola W/S Scheme under Chinsurah Sub-Division P.H.E Dte.	83198.00	30 Days	1700.00
5	Interconnection work by laying C.I./D.I. specials for rising main & interconnection at Haral Daspur Zone-II W/S Scheme, under Chinsurah Sub-Division, P.H.E. Dte.	76402.00	10 Days	1550.00
6	Replacement of damaged pipe line with UPVC & D.I. pipe for improvement of water supply at Dantra Piped Water Supply Scheme of Chinsurah Sub-Division, PHE Dte.	99553.00	20 Days	2000.00
7	Making interconnection by laying C.I./D.I. specials for rising main & interconnection at Amodghata W/S. Scheme TW-II of Amodghata PWSS under Chinsurah Sub-Division, P.H.E. Dte.	88096.00	10 Days	1800.00
8	Making interconnection by laying C.I./D.I specials for rising main & interconnection at Bhawnipur char W/S Scheme , TW-I of Bhawnipur char PWSS under Chinsurah Sub - Division P.H.E. Dte.	88096.00	10 Days	1800.00
9	Providing FHTC at the left out portions at Green park area od Keota PWSS under CHINSURAH MOGRA Block of Chinsurah Sub-Division, PHE Dte.	95213.00	20 Days	1950.00

6. Attachments

Sl No	File Name
1	SL.No-09-FHTC-Keota-green park.pdf
2	SL.No-03-Shifting of Itagarh.pdf
3	SL.No-01-Kiosks Cum Chlorine Shed.pdf
4	SL.No-02-Paonan_Rising main.pdf
5	SL.No-06-Dantra_damage-pipe-replacement.pdf
6	WBF No.-2911.pdf
7	SL.No-08-Bhawnipur char interconnection.pdf
8	NIT-06_2026-27.pdf
9	SL.No-05-Interconnection Haral-Daspur-2.pdf
10	SL.No-07-Amodghata interconnection.pdf
11	SL.No-04-Repairing Kola.pdf