



Public Health Engineering Department

Government of West Bengal

Tender: NIT NO-3/KSD of 2024-2025 : SL_4

1. General Information

| | | | | | | | |
|----------------------|----------------------------------|------------------------|--|---------|--|-----------|-------------|
| Type | NIT | Category | Works | Mode | OFFLINE | Method | Open Tender |
| District | PURBA BARDHAMAN | | Inviting Authority | | Assistant Engineer, kalna Sub-Division | | |
| Tender Reference | NIT NO-3/KSD of 2024-2025 : SL_4 | Estimate Put to Tender | 66156.00 | Memo No | 905/KSD | Memo Date | 25-07-2024 |
| e Tender Id | | Description | CONSTRUCTION OF TEMPORARY KIOSK FOR THE NECESSARY ARRANGEMENT OF ELECTRIFICATION OF TUBEWELL FOR GAHAK PWSS UNDER KALNA SUB-DIVISION UNDER BURDWAN DIVISION, PHE DTE | | | | |
| Estimated Work Value | 66,156.00 | | | | | | |

2. EMD (Earnest Money Deposit) Details

| | | | | | | | |
|-----------|----|----------|--------------|------------|--|------------|---------|
| Exempted? | No | Fee Type | Demand Draft | Payable To | The Executive Engineer, Burdwan Division, PHE Dte. | Payable At | Burdwan |
|-----------|----|----------|--------------|------------|--|------------|---------|

3. Critical Dates

| | | | |
|--------------------------|---------------------|----------------------------|---------------------|
| Tender Publish Date | 25-07-2024 05:50 PM | Sale/Submission Start Date | |
| Download Start Date | | Sale/Download End Date | 03-08-2024 02:00 PM |
| Last Date of Application | 31-07-2024 02:00 PM | Last Date of Permission | 31-07-2024 04:00 PM |
| Last Date of Submission | 03-08-2024 02:00 PM | Tech Bid Opening Date | |
| Fin Bid Opening Date | 03-08-2024 03:00 PM | Tech Bid Uploading Date | |
| Uploading Bid Date Time | | Time | |

4. Pre-bid Meeting Details

| | | |
|------|-------|---------|
| Date | Venue | Address |
|------|-------|---------|

5. Work Details

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|--|----------------------|-----------------|-----------|
| 1 | CONSTRUCTION OF TEMPORARY KIOSK FOR THE NECESSARY ARRANGEMENT OF ELECTRIFICATION OF TUBEWELL FOR GAHAK PWSS UNDER KALNA SUB-DIVISION UNDER BURDWAN DIVISION, PHE DTE | 66156.00 | 15 days | 1325.00 |

6. Attachments

| Sl No | File Name |
|-------|-----------|
|-------|-----------|

| | |
|---|--|
| 1 | Nit 03 2024 2025 Notice.pdf |
| 2 | NIT03 2024 2025 schedule GAHAK kiosk.pdf |