



Public Health Engineering Department

Government of West Bengal

Tender: NIT-16-EE-2018-19

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	OT
District	PASCHIM BARDDHAMAN		Inviting Authority	Executive Engineer, RCFA Division-I			
Tender Id	NIT-16-EE-2018-19			Memo No	272/RCD-I	Memo Date	08-03-2019
Description	33 nos works of different sites						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer RCFA Division-I PHE Dte	Payable At	Asansol
-----------	----	----------	--------------	------------	--	------------	---------

3. Critical Dates

Tender Publish Date	08-03-2019 09:00 AM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	15-03-2019 02:00 AM
Last Date of Permission		Last Date of Submission	19-03-2019 03:00 AM
Tech Bid Opening Date		Fin Bid Opening Date	

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Supplying, laying and alignment of different dia pipe line for Water Supply Scheme including diferent allied works distribution system at Ukhra under RCFA Part-II W/S Scheme.	443833.00	10 days	8877.00
2	Laying of UPVC pipe line & allied works at Sonpur Bazari ECL gate to Bijoy nagar Housing area under RCFA Part-II W/S Scheme under RCFA Division-I PHE Dte.	484537.00	15 days	9691.00
3	Withdrawing of HP Submersible Pump Motor and repairing & Panel Board Wiring of Pandabeswar River Bed Pump House Site under Baidyanathpur W/S Scheme under RCFA Division-I PHE Dte.	278550.00	10 days	5571.00
4	Repairing renewing Electric Wiring and Cable Laying of RCFA Division-I office Building, Security Guard Room at RCFA office Building etc. under RCFA Part-I W/S Scheme under RCFA Division-I PHE Dte.	330857.00	7 days	6617.00
	Construction of plinth protection and allied works at Ratibati Head Works			

5	Site of Ratibati W/S Scheme under RCFA Division-I PHE Dte.	481434.00	45 days	9629.00
6	Emergency repairing of 200 mm dia Rising main 250 mm dia Maniflod & Laying of 600 mm dia RCC pipe at Churulia Head Works Site under Churulia W/S Scheme under RCFA Division-I PHE Dte.	165660.00	7 days	3313.00
7	Providing and alignment of 400 mm dia M.S pipe and etc. allied works at Joalbhanga, Jor culvert under Ukhra W/S Scheme under RCFA Division-I PHE Dte.	175534.00	15 days	3511.00
8	Sinking of 1 (One) nos 200 mm dia River Bed Tube Wells including 100 mm dia Collecting Main & etc. allied works at River Ajoy under Bagdiha Water Supply Scheme under RCFA Div-I PHE Dte.	332403.00	15 days	6648.00
9	Emergency repairing work of 450 mm dia Kalipahari to Benali Rising Main near Chanda more and Kali Pahari Korpara under RCFA Part-II W/S Scheme under RCFA Division-I, PHE Dte.	190583.00	15 days	3812.00
10	Supplying aligning and fixing of 400 mm dia MS fabricated bend in 400 mm dia rising main etc. allied works at different areas from Pump House to 9/B/T Rail crossing under Ukhra W/S Scheme.	330830.00	15 days	6617.00
11	Laying of carrier pipe through Cashing pipe and allied works at Ratibati Railway crossing site of Ratibati W/S Scheme under RCFA Division-I PHE Dte.	483375.00	10 days	9668.00
12	Laying of carrier pipe through Cashing pipe and allied works at Ratibati Railway crossing site of Ratibati W/S Scheme under RCFA Division-I PHE Dte.	480166.00	15 days	9603.00
13	Additional work for Bolder & Concrete road Cutting for Laying of 400 Rising Main Pipe line near Rasunpur village of Majiara W/S Scheme under RCFA,Div.-I, P.H.E.Dte.	349902.00	7 days	6998.00
14	Construction of MS Grill around Garden at RCFA W/S Circle and RCFA Division-I Office Compound under RCFA Division-I PHE Dte.	328056.00	10 days	6561.00
15	Laying of different dia UPVC pipe line and allied works from area more to Pandabeswar Namopara area under Baidyanathpur W/S Scheme under RCFA Division-I PHE Dte.	254298.00	10 days	5086.00
16	Emergency repairing work at 250 mm dia distribution main under Mohishila Zone under RCFA Part-II W/S Scheme under RCFA Division-I PHE Dte.	122581.00	7 days	2452.00
17	Connection of wing wall/retaining wall near Jhowal Bhanga More Jhore Bridge for crossing of 400 mm dia rising main of Ukhra Water Supply Scheme under RCFA Division-I PHE Dte.	213522.00	15 days	4270.00
18	Emergency repairing work near Akalpur Railway Bridge & other areas under Nandi Zone under RCFA Part-II W/S Scheme under RCFA Division-I PHE Dte.	220719.00	10 days	4414.00

19	Making valve chamber and etc allied works on 400 mm dia rising main and 100 mm dia washout pipe of OHR capacity 750 cum & etc allied works in pump house site at Kendra under Kendra Khottamdihi W/S Scheme under RCFA Division-I PHE Dte.	376617.00	10 days	7532.00
20	Emergency repairing work at 250 mm dia distribution main at Nabagram and 400 mm dia rising main & etc allied works at Shankarpur Zone under RCFA Part-II W/S Scheme under RCFA Division-I PHE Dte.	180109.00	7 days	3602.00
21	Repairing of 500 damaged C.I. rising main at near Amrasota More Hotel, Ambagam Adibai Para, Kunustoria More & other places under RCFA Part-II W/S Scheme under RCFA Division-I PHE Dte.	231991.00	7 days	4640.00
22	Detailed Topographical Survey of Existing Madanpur Water Supply Scheme for Rejuvenation of Madanpur Water Supply Scheme , Block - Ondal, District - Paschim Barddhaman , by using "Remotely Piloted Aircraft System (RPAS)" for R.C.F.A. Division - I, P.H.E.Dte. (Zone - II)	189643.00	7 days	3793.00
23	Detailed Topographical Survey of Existing Madanpur Water Supply Scheme for Rejuvenation of Madanpur Water Supply Scheme , Block - Ondal, District - Paschim Barddhaman , by using "Remotely Piloted Aircraft System (RPAS)" for R.C.F.A. Division - I, P.H.E.Dte. (Zone - III)	442500.00	7 days	8850.00
24	Repairing work of Madanpur Head Works Site surging of tube well and allied works of Madanpur W/S Scheme under RCFA Division-I PHE Dte.	339395.00	30 days	6788.00
25	Supplying, laying and aligning of 160 mm dia dedicated UPVC pipe line pump house to Kalajharia village under RCFA Part-II W/S Scheme under RCFA Division-I PHE Dte.	494503.00	10 days	9890.00
26	Laying PVC pipe line and allied works for pipe line arrangement at Nimdhora, 12 nos. Colony and different places of Ratibati under Ratibati W/S Scheme under RCFA Division-I PHE Dte.	483665.00	30 days	9673.00
27	Temporary guarding arrangement at Dabar Health Center OHR site under Chotkara Kansuli W/S Scheme for Government properties (180 days) under RCFA, Div-I, PHE. Dte.	54874.00	180 days	1097.00
28	Laying cable and installation of 10 HP Submersible Pump in river Damodar at Damalia under Tirat Mouza Water Supply Scheme under Tirat Gram Panchayet.	429181.00	7 days	8584.00
29	Laying PVC pipe line and allied works for pipe line arrangement at Gargardanga, Majipara, 14 nos Colony, 10 nos & 40 nos Colony of Ratibati W/S Scheme under RCFA Div-I PHE Dte.	478415.00	10 days	9568.00
30	Laying & Pushing of 600 mm dia RCC (NP3) Hume pipe by modern Hydraulic jack pushing method including of laying of 400 mm dia MS pipe line for R. Main at Sarsathali ECL More Road under Majhiara W/S Scheme under RCFA Division-I PHE Dte.	484827.00	15 days	9697.00

31	Construction & repairing of boundary wall at Kalyaneswari (Old Annex) Quarter Complex under RCFA Part-I W/S Scheme under RCFA Division-I PHE Dte.	389448.00	21 days	7789.00
32	Improvement of Pandabeswar Bazar road after laying 400 mm dia D.I. pipe line of Ukhra W/S Scheme under RCFA Division-I PHE Dte.	224299.00	10 days	4486.00
33	Upgradation of IISCO channel connecting road at Dhenua area under RCFA Part-II W/S Scheme under RCFA Division-I PHE Dte.	445481.00	10 days	8910.00

6. Attachments

Sl No	File Name
1	WBF_2911.pdf
2	Sch_18-33.pdf
3	NIT-16-EE_sch_1_17.pdf

Corrigendum: Corrigendum_Notice

Executive Engineer, RCFA Division-I
PASCHIM BARDDHAMAN

1. General Information

Corrigendum Id	Corrigendum_Notice	Memo No	351/RCD-I	Memo Date	12-03-2019
Description	Corrigendum_Notice				
Estimated Work Value	-				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Corrigendum Publish Date	12-03-2019 05:00 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission		Last Date of Submission	
Tech Bid Opening Date		Fin Bid Opening Date	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Construction of plinth protection and allied works at Ratibati Head Works Site of Ratibati W/S Scheme under RCFA Division-I PHE Dte. (Sl No. 05)	481834.00	9637.00	45 days
1	Connection of wing wall/retaining wall near Jhowal Bhangra More Jhore Bridge for crossing of 400 mm dia rising main of Ukhra Water Supply	219178.00	4384.00	15 days

6. Attachments

Sl No	File Name
1	Corrigendum_Notice.pdf