



Public Health Engineering Department

Government of West Bengal

Tender: NleT No.07 OF AE-I/NACD-II OF 2025-2026

1. General Information

Type	NleT	Category	Works	Mode	ONLINE	Method	Open Tender
District	NADIA		Inviting Authority		Executive Engineer, Nadia Arsenic Division II		
Tender Reference	NleT No.07 OF AE-I/NACD-II OF 2025-2026	Estimate Put to Tender	328099.00	Memo No	372/AE-I/NACD-II	Memo Date	06-01-2026
e Tender Id	2026_PHED_986386_8	Description	Operation & maintenance of Iron Elimination plant of capacity 50 cum/hr at Uzirpur mouza under Barnia Piped Water Supply Scheme of Tehatta-II Block under Nadia Arsenic Civil Division-II P.H.E Dte.Period of work : 9 months				
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	14-01-2026 06:30 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	29-01-2026 03:00 PM
Last Date of Application		Last Date of Permission	
Last Date of Submission	29-01-2026 03:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1				

6. Attachments

Sl No	File Name
1	V4_BOQ_Percentage_3.xls
2	V4_BOQ_Percentage_7.xls
3	SL-03.pdf

4	SL-05.pdf
5	SL-06.pdf
6	V4_BOQ_Percentage_8.xls
7	SL-10.pdf
8	V4_BOQ_Percentage_10.xls
9	V4_BOQ_Percentage_1.xls
10	WBF2911.pdf
11	NIT07_AE-I_25-26 Tendernotice1.pdf
12	SL-09.pdf
13	SL-04.pdf
14	V4_BOQ_Percentage_9.xls
15	V4_BOQ_Percentage_2.xls
16	SL-01.pdf
17	V4_BOQ_Percentage_6.xls
18	SL-02.pdf
19	SL-08.pdf
20	V4_BOQ_Percentage_5.xls
21	V4_BOQ_Percentage_4.xls
22	SL-07.pdf

Corrigendum: Corrigendum No.-01

Executive Engineer, Nadia Arsenic Division II
NADIA

1. General Information

Corrigendum Id	Corrigendum No.-01	Memo No	384/AE-I/NACD-II	Memo Date	27-01-2026
Description	Date & Time change has been made as follows				
Estimated Work Value	-				

2. Critical Dates

Corrigendum Publish Date	27-01-2026 06:15 PM	Sale/Submission Start Date	
Sale/Download End Date	29-01-2026 03:00 PM	Last Date of Application	29-01-2026 03:00 PM
Last Date of Permission		Last Date of Submission	29-01-2026 03:00 PM
Tech Bid Opening Date		Fin Bid Opening Date	

3. Attach Corrigendum Documents

Sl No	File Name
-------	-----------

