Tender: WBPHED/EE/NIeT-55/AD/2024-2025

1. General Information

Туре	NIeT	Category	Works	Mode	ONLINE	Method	Open Tender
District	SOUTH 24 PARGANAS		Inviting Authority		Executive Engineer, Alipore Division		
Tender Reference	WBPHED/EE/NIeT- 55/AD/2024-2025	Estimate Put to Tender	1613281.26	Memo No	4273/AD	Memo Date	28-10-2024
e Tender Id	2024_PHED_765663_3	Description	Errection of Swiss cotton super quality decorative tent for WBSEDCL (6 nos.) of size 9.75 mtr. X 4.88 mtr. Including fitting fixing of Balcony and attached Bath over 12.19 mtr. x 6.10 mtr. x 0.6 mtr. height wooden platform with all modern amenities, and providing 24 hours services for 10 (Ten) days during the Gangasagar Mela 2025 and dismantling the same after the mela in connection with G.S. Mela				
Estimated Work Value -							

2. EMD (Earnest Money Deposit) Details

No Fee Type	Payable To	Payable At	
-------------	------------	------------	--

3. Critical Dates

Tender Publish Date	28-10-2024 06:55 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	18-11-2024 02:00 PM
Last Date of Application		Last Date of Permission	
Last Date of Submission	18-11-2024 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
riii biu operiing bate		Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

|--|

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1				

6. Attachments

Sl No	File Name
1	9_BOQ.pdf

3 2_BOQ.pdf 4 18_BOQ.pdf 5 14_BOQ.pdf 6 8_BOQ.pdf 7 17_BOQ.pdf 8 NleTDocument.pdf 9 13_BOQ.pdf 10 12_BOQ.pdf 11 11_BOQ.pdf 12 5_BOQ.pdf 13 19_BOQ.pdf 14 10_BOQ.pdf 15 WBF2911.pdf 16 15_BOQ.pdf	2	7_BOQ.pdf
5 14_B0Q.pdf 6 8_B0Q.pdf 7 17_B0Q.pdf 8 NieTDocument.pdf 9 13_B0Q.pdf 10 12_B0Q.pdf 11 11_B0Q.pdf 12 5_B0Q.pdf 13 19_B0Q.pdf 14 10_B0Q.pdf 15 WBF2911.pdf 16 15_B0Q.pdf 17 16_B0Q.pdf	3	2_BOQ.pdf
6 8_BQQ.pdf 7 17_BQQ.pdf 8 NleTDocument.pdf 9 13_BQQ.pdf 10 12_BQQ.pdf 11 11_BQQ.pdf 12 5_BQQ.pdf 13 19_BQQ.pdf 14 10_BQQ.pdf 15 WBF2911.pdf 16 15_BQQ.pdf 17 16_BQQ.pdf	4	18_BOQ.pdf
7 17_B0Q.pdf 8 NleTDocument.pdf 9 13_B0Q.pdf 10 12_B0Q.pdf 11 11_B0Q.pdf 12 5_B0Q.pdf 13 19_B0Q.pdf 14 10_B0Q.pdf 15 WBF2911.pdf 16 15_B0Q.pdf 17 16_B0Q.pdf	5	14_B0Q.pdf
8 NleTDocument.pdf 9 13_B0Q.pdf 10 12_B0Q.pdf 11 11_B0Q.pdf 12 5_B0Q.pdf 13 19_B0Q.pdf 14 10_B0Q.pdf 15 WBF2911.pdf 16 15_B0Q.pdf 17 16_B0Q.pdf	6	8_BOQ.pdf
9 13_B0Q.pdf 10 12_B0Q.pdf 11 11_B0Q.pdf 12 5_B0Q.pdf 13 19_B0Q.pdf 14 10_B0Q.pdf 15 WBF2911.pdf 16 15_B0Q.pdf	7	17_B0Q.pdf
10 12_B0Q.pdf 11 11_B0Q.pdf 12 5_B0Q.pdf 13 19_B0Q.pdf 14 10_B0Q.pdf 15 WBF2911.pdf 16 15_B0Q.pdf 17 16_B0Q.pdf	8	NleTDocument.pdf
11 11_BOQ.pdf 12 5_BOQ.pdf 13 19_BOQ.pdf 14 10_BOQ.pdf 15 WBF2911.pdf 16 15_BOQ.pdf 17 16_BOQ.pdf	9	13_B0Q.pdf
12 5_B0Q.pdf 13 19_B0Q.pdf 14 10_B0Q.pdf 15 WBF2911.pdf 16 15_B0Q.pdf 17 16_B0Q.pdf	10	12_B0Q.pdf
13 19_B0Q.pdf 14 10_B0Q.pdf 15 WBF2911.pdf 16 15_B0Q.pdf 17 16_B0Q.pdf	11	11_B0Q.pdf
14 10_B0Q.pdf 15 WBF2911.pdf 16 15_B0Q.pdf 17 16_B0Q.pdf	12	5_B0Q.pdf
15 WBF2911.pdf 16 15_B0Q.pdf 17 16_B0Q.pdf	13	19_B0Q.pdf
16 15_B0Q.pdf 17 16_B0Q.pdf	14	10_B0Q.pdf
17 16_B0Q.pdf	15	WBF2911.pdf
	16	15_B0Q.pdf
	17	16_B0Q.pdf
18 3_B0Q.pdf	18	3_BOQ.pdf
19 4_BOQ.pdf	19	4_B0Q.pdf
20 6_B0Q.pdf	20	6_BOQ.pdf
21 1_B0Q.pdf	21	1_B0Q.pdf