Public Health Engineering Department

Government of West Bengal

Tender: N.I.Q. NO.-14OF HESD OF 2026-2027

1. General Information

Type	NIQ	Category	Works	Mode	OFFLINE	Method	Open Tender
District	PURBA MEDINIPUR		Inviting Authority		Assistant Engineer, Haldia Electrical Sub-division		
Tender Reference	N.I.Q. NO.-14OF HESD OF 2026-2027	Estimate Put to Tender	1.00	Memo No	1082/HESD	Memo Date	28-10-2026
e Tender Id		Description	N.I.Q. NO.-14OF HESD OF 2026-2027				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To		Payable At	

3. Critical Dates

Tender Publish Date	28-10-2026 12:00 PM	Sale/Submission Start Date	28-10-2026 01:00 PM
Download Start Date	28-10-2026 12:00 PM	Sale/Download End Date	05-11-2026 12:00 PM
Last Date of Application	05-11-2026 12:00 PM	Last Date of Permission	05-11-2026 12:00 PM
Last Date of Submission	06-11-2026 01:00 PM	Tech Bid Opening Date	06-11-2026 02:00 PM
Fin Bid Opening Date	06-11-2026 02:00 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Supply, delivery of 10HP submersible pump-motor set at Kanakpur W/S scheme under Patashpur-I block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
	Supply, delivery of stand by submersible pump-motor set at Barttan W/S			2% of quoted rate to be submitted

2	scheme under Bhagwanpur-I block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	during execution of agreement
3	Supply, delivery of stand by submersible pump-motor set at Paschimbar W/S scheme under Bhagwanpur-I block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
4	Supply, delivery of stand by submersible pump-motor set at Kakra W/S scheme under Bhagwanpur-I block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
5	Supply, delivery of stand by submersible pump-motor set at Khaga W/S scheme under Bhagwanpur-I block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
6	Supply, delivery of 7.5HP CORA submersible pump-motor set at office for Paschim Batiya W/S scheme under Contai-III block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
7	Supply, delivery of stand by automatic plunger type chlorinator for Bhagwanpur, Zone-I W/S scheme under Bhagwanpur-I block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
8	Supply, delivery of stand by automatic plunger type chlorinator for Bajkul, Zone-I W/S scheme under Bhagwanpur-II block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement

9	Panel repairing and other work at Garabar W/S scheme under Bhagwanpur-II block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
10	Withdrawing and lowering and armored cable supply laying at TW-II of Bajkul Zone-III W/S scheme under Bhagwanpur-II in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
11	Panel and stabilizer repairing at Chakbhabani W/S scheme under Patashpur-II block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
12	Emergency installation of pumping machinery at Kanchanpur W/S scheme PH-I W/S scheme under Mahishadal block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
13	Supply and delivery of control starter and other electromechanical item for emergency breakdown of various PWSS under Mahishadal block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
14	Supply and delivery of GI pipe fittings and UPVC pipe for emergency breakdown of various PWSS under Mahishadal block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
15	Withdraw and lowering submersible pumping machinery at PH-II of Radhaballavchak W/S Scheme under Mahishadal block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during

				execution of agreement
16	Supply and delivery of starter and other items at Mustaphapur PWSS under Patashpur-II block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
17	Supply and delivery of column pipe and allied materials at Bhagwanpur Zone-I PWSS under Bhagwanpur-I block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
18	Rectification of internal wiring & others at TW-I of Amarsikasba, Zone-I and adjacent W/S scheme under Patashpur-I block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
19	Repairing of PLC PLC panel and stabilizer at PH-II of Keshabpur Jalpai W/S scheme under Mahishadal block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
20	Repairing work of Panel at TW-III of Kamarda W/S scheme under Khejuri-I block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
21	Repairing work of panel board at TW-I of Uttarsilampur W/S scheme under Egra-II block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
	Repairing work of panel board at TW-I of Sherkhanchak, Zone-II W/S scheme			2% of quoted rate to be

22	under Khejuri-II block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	submitted during execution of agreement
23	Refilling of existing fire extinguisher at Digha S.G. Hospital in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
24	Carrying out preventive as well as breakdown maintenance of automatic chlorine machine for as certaining disnifection of different piped water supply scheme of Ramnagar-II block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
25	Carrying out preventive as well as breakdown maintenance of automatic chlorine machine for as certaining disnifection of different piped water supply scheme of Ramnagar-I block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
26	Repairing of voltage stabilizer at TW-I of Kia W/S scheme under Egra-I block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
27	Repairing of voltage stabilizer at TW-I of Gobra W/S scheme under Ramnagar-I block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
28	Repairing of MCC Panel and Voltage stabilizer at PH-I of Bheribaranga W/S scheme under Ramnagar-II block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement

29	Repairing of voltage stabilizer at TW-II of Bhaghaput W/S scheme under Contai-II block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
30	Repairing of voltage stabilizer at TW-II of Santra W/S scheme under Ramnagar-I block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
31	Supply, delivery and replacement of automatically controlled chlorinator at TW-II of Mandarmoni W/S scheme in the dist of Purba Medinipur under Midnapore Mechanical Division P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
32	Withdrawing and lowering of submersible pump motor set at PH-II of Barasubarna Nagar W/S scheme under Contai-II in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
33	Repairing of MCC panel at PH-I of Kia W/S scheme under Egra-I block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
34	Repairing of 20KVA voltage stabilizer with allied works at TW-I of Alinan, Zone-II W/S scheme under Sahid Matangini block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
35	Supply and fitting fixing of chlorine display board of different water supply scheme under Sahid Matangini block in the dist of Purba Medinipur, under	Rate to be quoted	7 days	2% of quoted rate to be submitted during

	Midnapore Mechanical Division PHE. Dte.			execution of agreement
36	Withdrawing & lowering of defective submersible pumping machinery set PH-I of Dakshin Dhalhara W/S scheme under Nandakumar block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
37	Shifting of electro-mechanical accessories & allied works at TW-I of Barsundra W/S scheme in the dist of Purba Medinipur, under Midnapore Mechanical Division PHE. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
38	Repairing of voltage stabilizer at TW-I of Harivallavpur W/S scheme under Haldia block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
39	Refilling of existing fire extinguisher of Female ward and other premises Digha S.G. Hospital in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement

6. Attachments

Sl No	File Name
1	N.I.Q. NO. 14 OF HESD OF 2026-27.pdf