



Public Health Engineering Department

Government of West Bengal

Tender: NOTICE INVITING QUOTATION NO - 03/LSD/PHE/2020-2021

1. General Information

Type	NIQ	Category	Works	Mode	OFFLINE	Method	Open Tender
District	MURSHIDABAD	Inviting Authority	Assistant Engineer, Lalbag Sub-Division				
Tender Id	NOTICE INVITING QUOTATION NO - 03/LSD/PHE/2020-2021		Memo No	214/LSD	Memo Date	14-01-2021	
Description	Holding Awareness Programme / Campaigning programmes at different Blocks in connection with FHTC under Murshidabad Division P.H.E						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Murshidabad Division, PHE Dte.	Payable At	Berhampore, Murshidabad (W.B)
-----------	----	----------	--------------	------------	--	------------	----------------------------------

3. Critical Dates

Tender Publish Date	14-01-2021 06:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	29-01-2021 02:00 PM
Last Date of Application	27-01-2021 01:30 PM	Last Date of Permission	28-01-2021 02:00 PM
Last Date of Submission	29-01-2021 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	29-01-2021 03:00 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Holding Awareness Programme / Campaigning programmes at different Blocks under Berhampore Sub-Division, Lalbagh Sub-Division & Kandi Sub-Division in connection with Functional Household Tap Connection (FHTC) under Murshidabad Division P.H.E. Dte.(Total nos of Blocks=15 nos)		30 Days	Rs.6000.00
2	Holding Awareness Programme / Campaigning programmes at different Blocks under Jangipur Sub-Division & Domkal Sub-Division in connection with Functional Household Tap Connection (FHTC) under Murshidabad Division P.H.E. Dte. (Total nos of Blocks= 11 nos)		30 Days	Rs.4400.00

6. Attachments

Sl No	File Name
1	NIQ-03-LSD-PHE-2020-21.pdf
2	WBF_2912.pdf
3	Schedule-02.pdf
4	Schedule-01.pdf