



Public Health Engineering Department

Government of West Bengal

Tender: 12/A.E./Chan. of 2024-25

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	HOOGHLY		Inviting Authority		Assistant Engineer, Chandannagar Sub Division		
Tender Reference	12/A.E./Chan. of 2024-25	Estimate Put to Tender	84173.00	Memo No	380/Chan	Memo Date	25-03-2025
e Tender Id		Description	Preparation of CAD-GIS Drawing				
Estimated Work Value		84,173.00					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	EXECUTIVE ENGINEER, Hooghly Division, PHE Dte	Payable At	Chinsurah
-----------	----	----------	--------------	------------	---	------------	-----------

3. Critical Dates

Tender Publish Date	26-03-2025 05:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	17-04-2025 02:00 AM
Last Date of Application	09-04-2025 01:00 AM	Last Date of Permission	09-04-2025 04:00 AM
Last Date of Submission	17-04-2025 02:00 AM	Tech Bid Opening Date	
Fin Bid Opening Date	17-04-2025 02:30 AM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Preparation of CAD-GIS Drawing and Pipe Network Design for Augmentation of Mahistikri Zone - I Piped Water Supply Scheme under Chandannagar Sub Division , PHE Dte.	84173.00	15 days	1690.00
2	Preparation of DPR for Augmentation of Mahistikri Zone - I Piped Water Supply Scheme under Chandannagar Sub Division , PHE Dte.	77860.00	15 days	1560.00
3	Route Survey for Augmentation of Mahistikri Zone - I Piped Water Supply Scheme under Chandannagar Sub Division , PHE Dte.[Part-A]	73014.00	15 days	1470.00

4	Route Survey for Augmentation of Mahistikri Zone - I Piped Water Supply Scheme under Chandannagar Sub Division , PHE Dte.[PART-B]	94748.00	15 days	1900.00
5	Preparation of CAD-GIS Drawing and Pipe Network Design for Augmentation of Mahistikri Zone - II Piped Water Supply Scheme under Chandannagar Sub Division , PHE Dte.	84173.00	15 days	1690.00
6	Preparation of DPR for Augmentation of Mahistikri Zone - II Piped Water Supply Scheme under Chandannagar Sub Division , PHE Dte.	77860.00	15 days	1560.00
7	Route Survey for Augmentation of Mahistikri Zone - II Piped Water Supply Scheme under Chandannagar Sub Division , PHE Dte.[Part-A]	73014.00	15 days	1470.00
8	Route Survey for Augmentation of Mahistikri Zone - II Piped Water Supply Scheme under Chandannagar Sub Division , PHE Dte.[PART-B]	66324.00	15 days	1330.00
9	Revised Geo-reference drawing (CAD-GIS) and re-design Network Distribution system of Bahirkhanda Piped Water Supply Scheme under Chandannagar Sub Division of Hooghly Division, PHE Dte.	84173.00	15 days	1690.00
10	Revised Geo-reference drawing (CAD-GIS) and re-design Network Distribution system of Balarambati Piped Water Supply Scheme under Chandannagar Sub Division of Hooghly Division, PHE Dte.	84173.00	15 days	1690.00
11	Revised Geo-reference drawing (CAD-GIS) and re-design Network Distribution system of Naita Piped Water Supply Scheme under Chandannagar Sub Division of Hooghly Division, PHE Dte.	84173.00	15 days	1690.00
12	Revised Geo-reference drawing (CAD-GIS) and re-design Network Distribution system of Purba Ramnagar Piped Water Supply Scheme under Chandannagar Sub Division of Hooghly Division, PHE Dte.	84173.00	15 days	1690.00

6. Attachments

Sl No	File Name
1	WBF2911OCTOBER2019.pdf
2	SL-7.pdf
3	NIT No- 12. A.E. Chan 24-25.pdf
4	SL-2.pdf
5	SL-9.pdf
6	SL-6.pdf
7	SL-8.pdf
8	SL-12.pdf
9	SL-5.pdf
10	SL-4.pdf
11	SL-3.pdf

12	SL-1.pdf
13	SL-10.pdf
14	SL-11.pdf