



Public Health Engineering Department

Government of West Bengal

Tender: PHE/SWSD/ AE-II /NIT-15 OF 2025-26. (SL.NO. 01 to 05)

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	JALPAIGURI		Inviting Authority			Assistant Engineer-II, Siliguri W/S Division	
Tender Reference	PHE/SWSD/ AE-II /NIT-15 OF 2025-26. (SL.NO. 01 to 05)	Estimate Put to Tender	490745.00	Memo No	3628/SWSD	Memo Date	17-12-2025
e Tender Id		Description	Repair and renovation of Pump House for Augmentation of Bairatisal(Z-II & III) PWSS (Phase-III) within Matigara Block under Siliguri W/S Division P. H. E. Dte.				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	Yes	Fee Type	Demand Draft	Payable To	E	Payable At
-----------	-----	----------	--------------	------------	---	------------

3. Critical Dates

Tender Publish Date	17-12-2025 06:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	26-12-2025 04:00 PM
Last Date of Application	26-12-2025 04:00 PM	Last Date of Permission	
Last Date of Submission	26-12-2025 04:00 PM	Tech Bid Opening Date	29-12-2025 04:00 PM
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Repair and renovation of Pump House-04 for Augmentation of Bairatisal(Z-III) PWSS (PhaseII) within Matigara Block under Siliguri W/S Division P. H. E. Dte	98,149.00	15 days	1,963.00
2	Repair and renovation of Pump House-03 for Augmentation of Bairatisal(Z-III) PWSS (PhaseII) within Matigara Block under Siliguri W/S Division P. H. E. Dte	98,149.00	15 days	1,963.00
3	Repair and renovation of Pump House-04 for Augmentation of Bairatisal(Z-II) PWSS (PhaseII) within Matigara Block under Siliguri W/S Division P. H. E.	98,149.00	15 days	1,963.00

	Dte			
4	Repair and renovation of Pump House-03 for Augmentation of Bairatisal(Z-II) PWSS (PhaseII) within Matigara Block under Siliguri W/S Division P. H. E. Dte	98,149.00	15 days	1,963.00
5	Repair and renovation of Pump House-01(H/W Site) for Augmentation of Bairatisal(Z-III) PWSS (Phase-III) within Matigara Block under Siliguri W/S Division P. H. E. Dte	98,149.00	15 days	1,963.00

6. Attachments

Sl No	File Name
1	boq5.pdf
2	BOQ_1.pdf
3	boq4.pdf
4	boq3.pdf
5	NIT15.pdf
6	boQ2.pdf
7	WBF-2911-ii.pdf